
 

 

 

 

 

 

UNIVERSITY OF EMBU 

 

 

 

 

 

CLOSING DATE:  7th APRIL, 2025           TIME: 11.00AM 

 

SITE VISIT DATE: 1st APRIL, 2025     TIME: 11.00AM 

 

UNIVERSITY OF EMBU 

Embu - Meru Road,  

P.O. Box 6 - 60100 

Embu - Kenya 

Tel: +254 0714243682 

Email: procurement@embuni.ac.ke 

Website: www.embuni.ac.ke 

 

The Mandatory site visit will only be for new bidders, those who had previously 

submitted their bids in the previous tender no. UoEm/Tend/05/2024 – 2025 need not 

to come for the site visit. 

 

 

TENDER NO.  UoEm/Tend/07/2024 – 2025 

 

FOR  

 

 CONSTRUCTION OF THE PROPOSED ABLUTION 

BLOCK AT THE ATHLETICS TRACK FOR THE 

UNIVERSITY OF EMBU 
 

mailto:procurement@embuni.ac.ke
http://www.embuni.ac.ke/
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INVITATION TO TENDER 

 

PROCURING ENTITY: UNIVERSITY OF EMBU OF P.O. BOX 6-60100 EMBU  

 

CONTRACT NAME AND DESCRIPTION: CONSTRUCTION OF THE PROPOSED ABLUTION 

BLOCK AT THE ATHLETICS TRACK FOR THE UNIVERSITY OF EMBU 

 

1. The University of Embu invites sealed tenders for Construction of the Proposed Ablution Block at The 

Athletics Track at the University of Embu. 

2. Tendering will be conducted under open competitive method (National) using a standardized tender 

document. Tendering is open to all qualified and interested bidders who have appropriate and 

valid accreditations NCA 7 and above 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 

during office hours (0800 hrs to 1700 hrs) at the address given below. 

4. Tender documents may be obtained electronically from www.embuni.ac.ke. Tender documents 

obtained electronically will be free of charge. 

5. Tender documents may be viewed and downloaded for free from the website www.embuni.ac.ke. 

Tenderers who download the tender document must forward their particulars immediately to 

procurement@embuni.ac.ke , Tel: 0714243682 and P.O. Box 6-60100 Embu to facilitate any further 

clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid 

for One Hundred & Nineteen (119) days from the date of opening of tenders. 

7. All Tenders must be accompanied by a Tender security from a reputable bank or insurance company 

in the amount of (in figures) KES. 100,000.00 (Kenya Shillings One Hundred Thousand) only 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. There will be a mandatory site visit on 1st April, 2025 at 11:00am. 

10. Completed tenders must be delivered to the address below on or before 7th April, 2025 at 11:00 am.  

Electronic Tenders will not be permitted. 

11. Tenders will be opened immediately after the deadline date and time specified above or any deadline 

date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' 

designated representatives who choose to attend at the address below. 

12. Late tenders will be rejected. 

 

 

 

 

 

 

http://www.embuni.ac.ke/
http://www.embuni.ac.ke/
mailto:procurement@embuni.ac.ke
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13. The addresses referred to above are: 

A. Address for obtaining further information and for purchasing tender documents 

 

University of Embu 
 

Physical address: 4 Kilometers from Embu Town along the Nairobi-Meru Highway, Embu County. 
 

Procurement Office, 1st Floor, of the Administration Block 
 

P.O BOX 6 – 60100 Embu 
 

Email: procurement@embuni.ac.ke 
 

Tel: 0714243682 

 

B. Address for Submission of Tenders. 

University of Embu 
 

Physical address: 4 Kilometers from Embu Town along the Nairobi-Meru Highway, Embu County. 
 

Tender Box situated at the Reception Area of University of Embu Administration Block. 
 

P.O BOX 6 – 60100 Embu 
 

Email: procurement@embuni.ac.ke 
 

Tel: 0714243682 

 

C. Address for Opening of Tenders. 

 

University of Embu 
 

Physical address: 4 Kilometers from Embu Town along the Nairobi-Meru Highway, Embu County. 
 

Procurement Boardroom, 1st Floor, of the University of Embu Administration Block. 

 

Official of the Procuring Entity issuing the invitation: 
 

 

Vice – Chancellor 

University of Embu 

P.O BOX 6 – 60100 Embu 

Date: 20/03/2025 

 

 

NB: THE UNIVERSITY OF EMBU DOES NOT LEVY ANY FEE IN ORDER TO AWARD TENDERS; 

BEWARE OF CONMEN WHO CALL SOLICITING FOR MONEY. 

 

mailto:procurement@embuni.ac.ke
mailto:procurement@embuni.ac.ke
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PART 1: TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO TENDERERS  

A GENERAL PROVISIONS 

 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots 

(contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including 

if specified in the TDS, distributed or received through the electronic-procurement system used 

by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any 

day that is an official working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 

required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 

Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-

consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 

all accounts, records and other documents relating to any initial selection process, pre-qualification 

process, tender submission, proposal submission, and contract performance (in the case of award), 

and to have them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender. To that end, the Procuring Entity shall 

indicate in the Data Sheet and make available to all the firms together with this tender document all 

information that would in that respect give such firm any unfair competitive advantage over 

competing firms. 
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3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 

existing agree mentor with the intent to enter in to such an agreement supported by a letter of intent. 

In the case of a joint venture, all members shall be jointly and severally liable for the execution of the 

entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who 

shall have the authority to conduct all business for and on behalf of any and all the members of the 

JV during the tendering process and, in the event the JV is awarded the Contract, during contract 

execution. Members of a joint venture may not also make an individual tender, be a subcontractor in 

a separate tender or be part of another joint venture for the purposes of the same Tender. The maximum 

number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 

they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 

Public Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 

tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

b) Receives or has received any direct or indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 

in a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services for the preparation or implementation of the contract specified in this 

Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of 

the Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer 

that is proven to have been involved in any of these practices shall be automatically disqualified. 
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3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other 

Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 

involved. Members of a joint venture may not also make an individual tender, be a sub-contractor in 

a separate tender or be part of another joint venture for the purposes of the same Tender. A firm that 

is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates in conformity with the provisions of the laws of that 

country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 

association) and its registration documents, as the case may be. This criterion also shall apply to the 

determination of the nationality of proposed sub-contractors or sub-consultants for any part of the 

Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to 

tender or be awarded a contract. The list of debarred firms and individuals is available from the 

website of PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 

and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the following 

conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any payments to any country, person, or 

entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 

Entity, as the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign 

tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 

tenderers not meeting this criterion will be automatically disqualified. Information required to enable 

the Procuring Entity determine if this condition is met shall be provided for this purpose in 

“SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

 

 

http://www.ppra.go.ke/
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3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if it is 

registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not 

subcontract to foreign firms or individuals more than 10 percent of the contract price, excluding 

provisional sums. JVs are considered as foreign tenderers if the individual member firms registered 

in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to 

foreign firms more than 10 percent of the contract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate 

before they can undertake any construction works in Kenya. Registration shall be a condition for 

tender. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they 

are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will 

be required to seek for exemption from the Competition Authority. Exemption shall not be a condition 

for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature of contract. Application for 

exemption from the Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke. 

3.14 All tenderers shall be eligible to tender if it provides evidence of having fulfilled his/her tax 

obligations by producing valid tax compliance certificate or tax exemption certificate issued by the 

Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the 

relevant national environmental protection agency or by other competent authority as harmful to 

human beings and to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 

the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the Site of the Works and its surroundings and obtain all information that may be necessary 

for preparing the tender and entering into a contract for construction of the Works. The costs of 

visiting the Site shall be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity 

to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity again stall liability arising from death or personal injury, loss of or damage to 

property, and any other losses and expenses incurred as a result of the examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required. 

http://www.cak.go.ke/
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B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 

and which should be read in conjunction with any Addenda issued in accordance with ITT 10. 

 

PART 1: Tendering Procedures  

Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification 

Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements 

 Section V - Bills of Quantities 

 Section VI - Specifications  

Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract Forms 

 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of a pre-

arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 

in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 

Procuring Entity shall prevail. 

 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the 

Tender document. 

 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-

Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in 

writing to any request for clarification, provided that such request is received no later than the period 

specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall 

forward copies of its response to all tenderers who have acquired the Tender documents in accordance 

with ITT 7.4, including a description of the inquiry but without identifying its source. If so specified 

in the TDS, the Procuring Entity shall also promptly publish its response at the web page identified 

in the TDS. Should the clarification result in changes to the essential elements of the Tender 

Documents, the Procuring Entity shall amend the Tender Documents following the procedure under 

ITT 8 and ITT 22.2. 
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7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the site(s) of the required contracts and obtain all information that may be necessary for 

preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The Procuring 

Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, 

when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit 

and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting 

will be to clarify issues and to answer questions on any matter that may be raised at that stage. 

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 

than the period specified in the TDS before the meeting. 

 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 

text of the questions asked by Tenderers and the responses given, together with any responses prepared 

after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 

Documents. Minutes shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged 

site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification 

to the Tender Documents that may become necessary as a result of the pre-arranged site visit and 

those of the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue 

of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-

attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause for 

disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing 

to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall 

also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant to 

ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and 

the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 

outcome of the tendering process. 
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10.0   Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents 

and printed literature that are part of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a 

Joint Venture Agreement in the event of a successful Tender shall be signed by all members and 

submitted with the Tender, together with a copy of the proposed JV Agreement. Change of 

membership and conditions of the JV prior to contract signature will render the tender liable for 

disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 

relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 

alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 

blank spaces shall be filled in with the information requested. The Tenderer shall chronologically 

serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 

paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described 

in Section III, Evaluation and Qualification Criteria. 
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13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in 

the Tender Documents and shall further provide all information necessary for a complete evaluation 

of the alternative by the Procuring Entity, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed construction methodology and other relevant 

details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming 

to the basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bills of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bills of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 

for other items in the Bills of Quantities and will not be paid for separately by the Procuring Entity. 

An item not listed in the priced Bills of Quantities shall be assumed to be not included in the Tender, 

and provided that the Tender is determined substantially responsive notwithstanding this omission, 

the average price of the item quoted by substantially responsive Tenderers will be added to the Tender 

price and the equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of 

the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the 

Conditions of Contract, except in cases where the contract is subject to fluctuations and adjustments, 

not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price 

adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the 

Tenderer to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify 

in their Tender the price reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4, provided 

the Tenders for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates 

and prices and the total Tender Price submitted by the Tenderer. 
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15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings. 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 

from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in 

the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 

Provisional Sums), needed by the Tenderer for the payment of such foreign currency 

requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 

the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 

Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the 

date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for all 

foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 

their local and foreign currency requirements, and to substantiate that the amounts included in the unit 

rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 

reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided 

by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, national tenderers, 

individually or in joint ventures, applying for eligibility for national preference shall supply all 

information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a particular contractor or group of contractors qualifies for a 

margin of preference. Further the information will enable the Procuring Entity identify any actual or 

potential conflict of interest in relation to the procurement and/or contract management processes, or 

a possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in 

relation to the procurement process or contract management. 

 



 

14 

 

 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to 

undertake public sector work and receive public sector funds. Thus, confidentiality will not be 

accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to 

provide required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to owner ship and control which in formation on any changes 

to the information which was provided by the tenderer under ITT 6.4. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current 

and accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 

degree the information submitted by a tenderer pursuant to these requirements, then the tender will 

be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows 

any conflict of interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will be disqualified from the procurement 

process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside depending 

the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 

whether the tenderer or any other person shave committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or 

out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will 

ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any 

such act was not material, or was due to genuine error which was not attributable to the intentional 

act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 

Entity in accordance with ITT 22). A tender valid for a shorter period shall be rejected by the 

Procuring Entity as non-responsive. 
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18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse 

the request without forfeiting its Tender security. A Tenderer granting the request shall not be required or 

permitted to modify its Tender.  

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 

and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee 

in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of 

Kenya, from a reputable source, and an eligible country. 

 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 

valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 

extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 

not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall 

be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring 

Entity shall also promptly return the tender security to the tenderers where the procurement 

proceedings are terminated, all tenders were determined non-responsive or a bidder declines to 

extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and 

any other documents required in the TDS. 
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19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 

on the Form of Tender, or any extension thereto provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 

required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 

to debar the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 

future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 

11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, 

shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 

Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 

their business. This may include proprietary information, trade secrets, or commercial or financially 

sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed 

by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 

written confirmation as specified in the TDS and shall be attached to the Tender. The name and 

position held by each person signing the authorization must be typed or printed below the signature. 

All pages of the Tender where entries or amendments have been made shall be signed or initialed by 

the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 

attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the Tender. 
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D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in 

a single sealed container bearing the name and Reference number of the Tender, addressed to the 

Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 

the single envelope, package or container, the Tenderer shall place the following separate, sealed 

envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 

Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, 

the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 

required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity, 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced 

or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the date and time also specified in the TDS. When so specified in the TDS, tenderers shall have 

the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 

shall follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 

of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to 

the deadline as extended. 

23.0 Late Tenders 

23.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 

for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 
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24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the 

authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 

The corresponding substitution or modification of the Tender must accompany the respective written 

notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 

do not require copies), and in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 

Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 

on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 

read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 

presence of Tenderers' designated representatives who chooses to attend. Any specific electronic 

Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 22.1, 

shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 

be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 

to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is readout at Tender opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 

and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 

any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-

Securing Declaration, if required; and any other details as the Procuring Entity may consider 

appropriate. 
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25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be 

decided on by the tender opening committee) are to be initialed by the members of the tender opening 

committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 

any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 

of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A 

copy of the tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 

disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 

43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 

award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 

wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 

writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for 

clarification and the response shall be in writing. No change, including any voluntary increase or 

decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 

tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity's request for clarification, its Tender may be rejected. 
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28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 

the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 

the Tender document. 

 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 

the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, 

if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 

or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 

ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 

material deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit the necessary information or documentation, within a reasonable period of time, to rectify 

non-material non- conformities in the tender related to documentation requirements. Requesting 

information or documentation on such non-conformities shall not be related to any aspect of the price 

of the tender. Failure of the tenderer to comply with the request may result in the rejection of its 

tender. 
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30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-

material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, 

for comparison purposes only, to reflect the price of a missing or non-conforming item or component 

in the manner specified in the TDS. 

 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 

shall not be the subject of correction, adjustment or amendment in any way by any person or entity. 

 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: - 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 

lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal 

and total bid price shall be considered as a major deviation that affects the substance of the tender 

and shall lead to disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a 

single currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 

tendering where foreign contractors are expected to participate in the tendering process and where the 

contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 

exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 

and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 

with disability, as the case may be), and who are appropriately registered as such by the authority to 

be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 

indicates that only businesses or firms belonging to the specified group are eligible to tender. No 

tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the 

Tender documents, the invitation to tender will be open to all interested tenderers. 
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34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 

elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the 

Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 

Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 

between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume 

of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for 

their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 

unless their specialized parts of the Works were previously designated so by the Procuring Entity in 

the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which 

case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to 

the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be permitted. 

By applying the criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated 

Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 

contingencies, if any, but including Day work items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency 

in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 

30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 

the period of execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or 

more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 

methodology to determine the lowest evaluated tenderer or tenderers base done lot (contract) or based 

on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification 

Criteria. In the case of multiple lots or contracts, tenderer will be will be required to prepare the 

Eligibility and Qualification Criteria Form for each Lot. 
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36.0  Comparison of tenders 

 36.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

 Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards 

to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 

competition between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 

the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 

concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 

high a price for the contract compared with market prices or that genuine competition between 

Tenderers is compromised. 

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices, 

check if the estimated cost of the contract is correct and review the Tender Documents to check if the 

specifications, scope of work and conditions of contract are contributory to the abnormally high 

tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 

the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 

Entity may accept or not accept the tender depending on the Procuring Entity's budget 

considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 

high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 

based on revised estimates, specifications, scope of work and conditions of contract, as the case 

may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before 

retendering. 
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38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 

seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide 

written clarifications. Clarifications may include detailed price analyses to demonstrate the 

consistency of the tender prices with the scope of works, proposed methodology, schedule and any 

other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 

as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 

qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 

affiliates, subcontractors (other than Specialized Sub-contractors if permitted in the Tender 

document), or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring 

Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 

evaluated price to make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 

Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 
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41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 

and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 

Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be 

promptly returned to the Tenderers. 

F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity 

shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 

which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (b) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/ or submit a complaint during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 

shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 

each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing 

on specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing 

within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear 

its own costs of attending such a debriefing meeting. 
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46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 

ITT 42.1, upon addressing a complaint that has been filed with in the Standstill Period, the Procuring 

Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 

the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon 

the parties meeting their respective statutory requirements, the Procuring Entity shall send the 

successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 

date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in the 

TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 

Performance Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 

that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 

award the Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount 

specified in the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 

contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the 

notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 

selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening. 
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50.0 Procurement related Complaints and Administrative Review 

 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

50.2   A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is Construction of the Proposed Ablution Block at the 

Athletics Track for The University of Embu 

 

The reference number of the Contract is UoEm/Tend/07/2024-2025 

 

The number and identification of lots (contracts) comprising this Tender are N/A 

ITT 2.4 

 

The Information made available on competing firms is as follows:  

N/A 

 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: None. 

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address  

    

University of Embu 

   Physical Address: 4 Kilometers from Embu Town along the Nairobi-Meru   

   Highway, Embu County. 

   Procurement Office, 1st Floor, of the Administration Block  

   P.O BOX 6 – 60100 Embu 

   Email: procurement@embuni.ac.ke  

   Tel: 0714243682  

 

to reach the Procuring Entity not later than 5 days before the date of submission of 

tenders 

 

(ii) The Procuring Entity shall publish its response at the website www.embuni.ac.ke 

ITT 7.2 N/A 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later 

than 5 days before the closing date. 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-

arranged pretender will be published is N/A 

 

mailto:procurement@embuni.ac.ke
http://www.embuni.ac.ke/
http://www.embuni.ac.ke/
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ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing 

tender documents, the Procuring Entity’s address is: 

 

University of Embu 

   Physical Address: 4 Kilometers from Embu Town along the Nairobi-Meru   

   Highway, Embu County. 

   Procurement Office, 1st Floor, of the Administration Block  

   P.O BOX 6 – 60100 Embu 

   Email: procurement@embuni.ac.ke  

   Tel: 0714243682  

 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: Any 

additional information that is listed in the tender evaluation criteria and does not 

form part of the documents listed in ITT 11.1.   

ITT 13.1 Alternative Tenders shall not be considered.  

ITT 13.2 Alternative times for completion shall not be permitted. 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

Not applicable  

ITT 14.5 The prices quoted by the Tenderer shall be: fixed 

 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 119 days. 

 

ITT 18.2 (a)  The Number of days beyond the expiry of the initial tender validity period will be 30 

days. 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 

 

(i)  By 0% of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension, and  

 

(ii) By 0% the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension. 

 

ITT 19.1 Tenderer shall provide a Tender Security. The type of Tender security shall be a bank 

guarantee or a guarantee by an insurance company registered and licensed by the 

Insurance Regulatory Authority listed by the Authority or a guarantee issued by a financial 

institution approved and licensed by the Central Bank of Kenya in the amount of Kenya 

shillings One Hundred Thousand in the prescribed format valid for 149 days from 

the tender opening date. 

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1 (One) 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist 

of:    

Delegated Authority through Power of Attorney certified by a Commissioner of 

Oaths. 

 

 

 

 

 

mailto:procurement@embuni.ac.ke
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D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

     University of Embu 

     P.O. Box 6-60100, Embu (Attn: Vice Chancellor) 

     Physical address: 4 Kilometers from Embu Town along the Nairobi-Meru 

Highway, Procurement Office, Administration Block, 1st floor 

       

      Email: procurement@embuni.ac.ke.  

      Tel: 0714243682 

      Date and time for submission of Tenders is 7th April, 2025 at 11:00AM. 

 

Tenderers shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below: 

 

University of Embu  

        Physical address: 4 Kilometers from Embu Town along the Nairobi-Meru  

                     Highway, Embu County. 

Tender Box situated at the Reception Area of University of Embu Administration 

Block. 

P.O BOX 6 – 60100 Embu 

Email: procurement@embuni.ac.ke  

Tel: 0714243682  

 

Attention:  

To The Vice – Chancellor  

University of Embu 

P.O BOX 6 – 60100 Embu 

 

Date and time of tender opening is 7th April, 2025 at 11:00AM. 

  

ITT 25.1  N/A 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the average price of the item or component as quoted 

in other substantially responsive Tenders. If the price of the item or component cannot be 

derived from the price of other substantially responsive Tenders, the Procuring Entity shall 

use its best estimate.  

mailto:procurement@embuni.ac.ke
mailto:procurement@embuni.ac.ke
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TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to 

convert at the selling exchange rate all Tender prices expressed in various currencies into 

a single currency is: Kenya Shilling 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

The date for the exchange rate shall be: the deadline date for Submission of the 

Tenders. 

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be 

broken down into the respective amounts payable in various currencies by using the 

selling exchange rates specified by the Tenderer in accordance with ITT 15.1. 

In the second step, the Procuring Entity will convert the amounts in various currencies in 

which the Tender Price is payable (excluding Provisional Sums but including Daywork 

where priced competitively) to the single currency identified above at the selling rates 

established for similar transactions by the authority specified and, on the date, stipulated 

above. 

ITT 33.2 A margin of preference shall not apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations: 

Women Enterprises, Youth Enterprises and Enterprises of persons living with 

disability. 

ITT 34.1 At this time, the Procuring Entity, University of Embu, does not intend to execute certain 

specific parts of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted 

is: % of the total contract amount. Tenderers planning to subcontract more than 10% of total 

volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works 

to be subcontracted along with complete details of the subcontractors and their qualification 

and experience. NOT APPLICABLE 

ITT 34.3 N/A 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria.  

ITT 48.1 Other documents required in addition to the Performance Security are: 

1. All the requisite Insurances 

2. Program of Works / Progress Chart 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice 

of Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke.  

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 

available, that is either by hand delivery or email to: 

 

For the attention: Prof. Daniel Mugendi 

 

Title/position: Vice Chancellor 

 

Procuring Entity: University of Embu 

 

Email address: vc@embuni.ac.ke , procurement@embuni.ac.ke  

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:vc@embuni.ac.ke
mailto:procurement@embuni.ac.ke
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In summary, a Procurement-related Complaint may challenge any of the following 

(among others): 

 

(i) the terms of the Tender Documents; and 

  

(ii) the Procuring Entity’s decision to award the contract. 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary Examination 
2. Technical Examination. 
3. Financial Evaluation. 
4. Recommendation for award 
5. Post qualification: Due diligence 

 

A. PRELIMINARY / MANDATORY REQUIREMENTS 

 

MANDATORY REQUIREMENTS 

S/NO. DESCRIPTION OF REQUIREMENTS ATTACH/ FILL/ 

SIGN & STAMP 

1.  Certificate of Incorporation/Business Registration/ partnership 

deed to show that the applicant is a registered company and 

legally authorized to do business in Kenya. 

Attach 

2.  Copy of CR 12  Attach 

3.  Copy of a Valid Tax Compliance Certificate  

(Validity to be confirmed through TCC Checker) 

Attach 

4.  Copy of Valid Registration Certificate issued by the National 

Construction Authority(NCA) as follows: - 

Main & Civil Works – NCA 7 and above 

The Registration Certificates Must be accompanied by Valid 

NCA Practicing Licenses. 

(Validity to be confirmed via the NCA Portal) 

Attach 

5.  Tender Security amounting to Kshs. 100,000 (Kenya 

Shillings One Hundred Thousand) Only in the prescribed 

format valid for 149 days from the tender opening date. 

Attach 

6.  Provide proof of Power of Attorney (Where Applicable) 

 

(Power of Attorney will be provided for tenderers whose 

signatory of the submitted tender document is not the director of 

the company/partner, This should be signed and stamped by 

Commissioner of Oaths). 

Attach 

7.  A joint venture (or sub contract) agreement between parties if 

applicable  

Attach 

8.  Attach a copy of the Signed Site Visit Certificate Attach 

9.  Duly filled, signed and stamped Form of Tender in the 

Tenderer’s Letter Head. 

Fill, Sign and Stamp 

attached Form on 

Page 47 - 50 

10.  Duly filled, signed and stamped Confidential Business 

Questionnaire 

Fill, Sign and Stamp 

attached Form on 

Page 51 - 54 

11.  Duly filled, signed and stamped Certificate of Independent 

Tender Determination 

Fill, Sign and Stamp 

attached Form on 

Page 55- 56 
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12.  Duly filled, signed and stamped Self-Declaration on Debarment 

(Form SD1) 

Fill, Sign and Stamp 

attached Form on 

Page 57 

13.  Duly filled, signed and stamped Self-Declaration on Corruption 

(Form SD2) 

Fill, Sign and Stamp 

attached Form on 

Page 58 

14.  Duly filled, signed and stamped Declaration and Commitment to 

the Code of Ethics 

Fill, Sign and Stamp 

attached Form on 

Page 59 

15.  Duly filled, signed and stamped Tenderer Information Form Fill, Sign and Stamp 

attached Form on 

Page 34 

16.  Serialized Bid Documents All pages of the 

submitted bid 

documents must be 

chronologically 

Paginated in the 

sequential format 

of 1, 2, 3, 4, 5 …… 

including 

attachments. 

 

17.  An Original and Copy of the Filled Tender Document Submit 

18.  Copy of a Valid AGPO Certificate (Where Applicable) Attach 

 

N/B: For those who had previously attended the site visit for the tender no. 

UoEm/Tend/05/2024 -2025, to attach the site visit certificate given during that site visit 

for requirement no.8 

 

NOTE ON DOCUMENT PREPARATION: 

 

1. The submitted tender documents MUST be properly bound (perfect cover, hardcover or case 

bound). Loose documents will NOT be accepted and will NOT be evaluated leading to 

automatic disqualification. 

 

NOTE: A bidder who will not meet all the above mandatory requirements will be disqualified   

             and shall not be  evaluated further. 
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B. TECHNICAL EVALUATION 
 

The following is the Technical Qualification Requirement – The Tenderer is advised to refer to the 

Qualification & Standard Forms provided 

a. Evaluation of the Main Works 

  
S/No. DESCRIPTION OF REQUIREMENTS EVIDENCE REQUIRED 

1. Proof of access to liquid assets of not less 

than Kshs. 2 million or capacity to have a 

minimum cash flow of Kshs.2 million.  

i. Letter showing line of credit from an approved 
financial institution. specific to this project and 
indicating the amount available. 

ii. Overdraft facility from a commercial bank 
specifically for this project and indicating the 
amount to be availed. 

iii. Current bank statement for the last six months 
iv. Or a combination of the above. 

2. Qualifications and Technical Experience of 

following Site Personnel to Manage and 

Execute the Works      on the Site. 

 

Site Agent  

 

Site Agent with a minimum of 5 years’ 

experience and Degree in Building / 

Architecture/ Construction Management/ 

Civil Engineering qualification from a 

recognized institution. 

 
Site Foreman 
 
1. Diploma in Construction/ Building 

Management/ architecture/ civil 
engineering qualification from a recognized 
institution. 
 

2. Experience – Minimum Five (5) years 

 
 
 
 
 
 
 
 

i. Attach copies of academic certificates  
ii. Attach evidence of experience 
v. Attach curriculum vitae which should be duly 

signed by the staff 

3. Audited accounts for the last three years 

which must demonstrate the current 

soundness of the tenderers financial position 

and its prospective long-term profitability. 

 

Provide copies of certified audited accounts for the 

company for the last three years (2022, 2023, 

2024). 

 

Note:  

For purpose of the evaluation the accounts are 

considered to be certified if issued by a registered 

CPA Firm recognized by ICPAK and signed by the 

Companies Directors. (Attach valid Certificate for 

Audit Firm/Auditor). 

4. Project Work Plan 
 

Resourced work program in the form of a Gantt 

chart prepared using MS project or similar computer 

software 

 

 

 



 

36 

 

5. Company past works experience in the last 
5 years 
Proof of at least Three (3) similar works in 

general building works, costing not less than 

Kshs. 4 million (Kenya Shillings Four 

Million) on average previously undertaken in 

the last Five years (2019 to date)  

i. Attach copies of the Letters of Award  

ii. Attach completion certificates for each Letter 

of award attached in (i) above. 

 

6. Equipment and Machinery 
Must demonstrate access to the following 

key minimum equipment necessary to 

undertake the work; 

1. Concrete Mixers – Two (2) 

2. Concrete Poker Vibrator – Two (2) 

3. Lorries – One (1) 

4. Power Tools and workshop Equipment 

Attach evidence of ownership or hire of the 

equipment by providing: Copies of Lease 

Agreement/ Logbook/Receipts 

 
 

  

NOTE: A bidder must satisfy all the technical requirements to proceed to the financial evaluation  

             stage. 
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C. FINANCIAL EVALUATION 

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The 

financial evaluation shall proceed in the manner described in the Public Procurement and 

Disposal Act Rev 2022 (2015) of the laws of Kenya and the Public Procurement and Disposal 

Regulations, 2020. 

The financial evaluation shall be in three stages; 

a) Checking for arithmetic errors 

b) Comparison of Rates; and 

c) Consistency of the Rates. 

a) Arithmetic errors 

Arithmetic Errors will be treated as follows; - 

In the event of a discrepancy between the amount as stated in the form of tender and the 

corrected tender figure in the main summary of the Bills of Quantities, the amount in the 

Form of Tender shall prevail. Pursuant to Section 82 (1) of the Public Procurement and 

Asset Disposal Act Rev 2022 (2015), the tender sum as submitted and read out during the 

tender opening shall be absolute and final and shall not be the subject of correction, 

revision, adjustment or amendment in any way by any Procuring Entity’. Further, section 

74 (2) of the Public Procurement and Asset Disposal Regulations 2020, any errors in the 

submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bid 

price shall be considered as a major deviation that affects the substance of the tender and 

shall lead to disqualification of the tender as non-responsive''.  

b) Comparison of rates 

Items that are underpriced or overpriced may indicate potential for non-delivery and front 

loading respectively. The committee    shall promptly write to the tenderer through the Head 

of Procurement asking for detailed breakdown of costs for any of the quoted items, 

relationship between those prices, proposed construction/installation methods and 

schedules. 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving         necessary evidence. Such recommendations 

may include but not limited to: 

 

a) Recommend no adverse action to the tenderer after a convincing response; 

b) Employer requiring that the amount of the performance bond be raised at the expense 

of the successful tenderer to a level sufficient to protect the employer against 

potential losses; 

c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, administration of 

works to be undertaken by the tenderer, would adversely be affected or the rights of 

the employer or the tenderers obligations would be limited in a substantial way. 

+ 
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c) Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and note 

all inconsistencies of the rates for similar items. 

  

The financial evaluation will be based on the lowest evaluated price. 

 

RECOMMENDATION 

 

The Award of the tender shall be recommended for to the firm submitting the technically responsive 

and lowest priced bid. 

 
 
POST QUALIFICATION: DUE DILIGENCE 

Bidders are hereby notified that due diligence shall be carried out on documentation/information 
provided by the bidder. Any false information provided will lead to automatic disqualification 
irrespective at any stage of the procurement process or contract execution. 
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3.0 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 

………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, 

will be evaluated as follows:……………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): ……………………………………………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis 

of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one 

Option of the two Options listed below for award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided 

the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. The 

tenderer will be awarded only the combinations for which the tenderer qualifies and the others will 

be considered for award to second lowest the tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 

the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 

Tenderers in the combination provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

  An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works 

requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 

conforming to the basic technical requirements shall be considered by the Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) 

to be loaded on evaluated prices of the foreign tenderers, where the percentage of shareholding of 

Kenyan citizens is less than fifty- one percent (51%). 
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6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification 

established by the Procuring Entity, a particular contractor or group of contractors qualifies for a 

margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 

assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall 

be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold 

shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold 

shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 

lowest tender, and the lowest evaluated tender in each group shall be further compared with each 

other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 

the award of contract. If a tender from Group B is the lowest, an amount equal to the percentage 

indicated in Item 6.1 of the respective tender price, including unconditional discounts and excluding 

provisional sums and the cost of day works, if any, shall be added to the evaluated price offered in 

each tender from Group B. All tenders shall then be compared using new prices with added prices to 

Group B and the lowest evaluated tender from Group A. If the tender from Group A is still the lowest 

tender, it shall be selected for award. If not, the lowest evaluated tender from Group B based on the 

first evaluation price shall be selected. 

7. Post qualification and Contract award (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be 

the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of 

the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow of Kenya Shillings;

  

ii) Minimum average annual construction turnover of Kenya Shillings, 15 Million, equivalent 

calculated as total certified payments received for contracts in progress and/or completed 

within the last five years. 

iii) At least three of contract(s) of a similar nature executed within Kenya, or the East African 

Community or a broad, that have been satisfactorily and substantially completed as a prime 

contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings, 

4 million. 
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iv) Contractor's Representative and Key Personnel, which are specified as 

a) Contract/Project Manager who must be a Registered Engineer/Architect/Quantity 

Surveyor/Project Manager/Construction Manager with minimum 5 years’ experience. 

b) Site Agent with a minimum of 5 years’ experience and Degree in 

Building/Architecture/Construction Management/ Civil Engineering qualification from a 

recognized institution 

c) Site Foreman with a minimum of 7 years’ experience and Diploma in 

Building/Architecture or Civil Engineering qualification from a recognized institution. 

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as: 

a) Appropriate Transport e.g lorries, tippers, tankers, pickups etc  

b) Power Tools and workshop Equipment 

c) Concrete making equipment e.g. concrete mixers, truck mixers, concrete pumps e.t.c 

iv) Detailed technical evaluation shall be carried out for determination of responsiveness before 

financial evaluation. Tenders meeting all requirements as detailed in the technical evaluation 

shall be subjected to financial evaluation and comparison to determine the lowest evaluated 

tender. Tenders which shall fail to meet the minimum score shall not be evaluated further.  

v) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 

performance of a contract did not occur because of the default of the Tenderer, or the 

member of a JV in the last 5 years. The required information shall be furnished in the 

appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the Single Tenderer, and in 

the case the Tenderer is a JV, of each member of the JV, shall remain sound according to 

criteria established with respect to Financial Capability under Paragraph (i) above if all 

pending litigation will be resolved against the Tenderer. Tenderer shall provide 

information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, 

in the last 5 years. All parties to the contract shall furnish the information in the 

appropriate form about any litigation or arbitration resulting from contracts completed or 

on going under its execution over the years specified. A consistent history of awards 

against the Tenderer or any member of a JV may result in rejection of the tender. 
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QUALIFICATION FORM*– BIDDERS TO USE THE CRITERIA GIVEN IN NO.2 ABOVE IN CONJUCTION WITH THE   BELOW SUMMARY AND ALL 

THE TENDERING FORMS REFERRED HEREIN 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, 

with attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue 

Authority in accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, 

with attachments 

 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, 

with attachments 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result 

of contractor default since 1st January 2019.  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration by 

the Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 

19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-term 

profitability still sound according to criteria established 

in 3.1 and assuming that all pending litigation will NOT 

be resolved against the Tenderer. 

Form CON – 2 

 

 

2
5 
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10 Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer since 1st January 2019 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, 

or has available, liquid assets, unencumbered real 

assets, lines of credit, and other financial means 

(independent of any contractual advance payment) 

sufficient to meet the construction cash flow 

requirements estimated as Kenya Shillings 5 million 

equivalent for the subject contract(s) net of the 

Tenderer’s other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the 

satisfaction of the Procuring Entity, that it has adequate 

sources of finance to meet the cash flow requirements 

on works currently in progress and for future contract 

commitments. 

 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial 

statements acceptable to the Procuring Entity, for the 

last three (3) years shall be submitted and must 

demonstrate the current soundness of the Tenderer’s 

financial position and indicate its prospective long-term 

profitability. 

Form FIN – 3.1, with 

attachments 

 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of 

Kenya Shillings 15 million, equivalent calculated as 

total certified payments received for contracts in 

progress and/or completed within the last 5 years, 

divided by 5 years 

Form FIN – 3.2 

 

 

13 General Construction 

Experience 

Experience under construction contracts in the role of 

prime contractor, JV member, sub-contractor, or 

management contractor for at least the last ten years, 

starting 1st January 2014 

4. Form EXP – 4.1 

 Experience 

 

14 Specific Construction & A minimum number of 3 similar contracts specified Form EXP 4.2(a)  
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Contract Management 

Experience 

below that have been satisfactorily and substantially 

completed as a prime contractor, joint venture member, 

management contractor or sub-contractor between 1st 

January 2019 and tender submission deadline i.e. 5 

contracts, each of minimum value Kenya shillings 4 

million. equivalent. 

 

The similarity of the contracts shall be based on the 

following: the proposed project entails construction of 

an ablution block as described in the bills of quantities 

and drawings.    

2
6
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this 

condition. 

 

ITEM Description of Work Item Describe location 

of Source 

COST in  

K. shillings 

Comments, if 

any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT   

 PERCENTAGE OF CONTRACT PRICE   

 

 

2
7 
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 

separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed 

by the Tenderer. 

 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current 

status 

Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and 

Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 

PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be engaged] 



 

31  

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 



 

32  

 

4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing 

skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  
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Declaration 

 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to 

the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, 

my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for 

this position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding 

Information Sheets included hereunder. 

 

5.1 FORM ELI -1.1 Tenderer Information Form 

Date:  

ITT No. and title:   

 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

  In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart and  a list of Board of Directors 
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. and title:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart and  a list of Board of Directors. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name:________________                 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January 2019 specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January 2019specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1st January 2019 specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, 

currency,  exchange rate 

and Kenya Shilling 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 

as indicated below. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification: _________ 

Name of Procuring Entity: 

____________ 

Address of Procuring Entity: 

__________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4 as indicated below. 

[insert 

year] 

[insert percentage] Contract Identification: [indicate 

complete contract name, number, and any 

other identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were 

withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  

 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

5.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD 

equivalent) 
 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating 

Activities 

     

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments. 

 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

5.4.3  Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 

parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1  for the ____________ years required above; and complying 

with the requirements 

  

                                                      
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2:  

 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling 

equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  

 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the 

subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 
 

 

 

 

5.7 FORM FIN – 3.4:  

 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 

that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

 

 

 

 

 

No. Name of 

Contract 

Procuring 

Entity’s 

Contact Address, 

Tel,  

Value of 

Outstanding 

Work 

[Current 

Kenya 

Shilling 

/month 

Equivalent] 

Estimated 

Completio

n Date 

Average 

Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4.1  

 

General Construction Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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5.9 FORM EXP - 4.2(a) 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 
Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2(a) 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor  

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, specify participation in 

total Contract amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 

Information 

Description of the similarity in accordance with Sub-Factor 

4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works items  

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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5.10 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

_______________________ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of the 

year 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

                                                      
2 If applicable 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All italicized text is to help the Tenderer in preparing this form. 

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer’s 

complete name and business address. Tenderers are reminded that this is a mandatory requirement.  

iii) Tenderer must complete and  sign  CERTIFICATE  OF  INDEPENDENT  TENDER  DETERMINATION  and  

the  SELF  DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date  of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  

Tender                      Name                    and                    Identification:....................[insert                    identification]  

Alternative  No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.:  [insert identification] Name and description of Tender [Insert as per ITT) 

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct and complete the Works and 

remedy any defects therein for the sum3 of Kenya Shillings [[Amount in figures] 

______________________Kenya Shillings [amount in 

words]____________________________________________________________________ 

 

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 

[figures]_____________________________________[words] _________________ 

_____________________________________________________________________________  

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding 

upon us and may be accepted at any time before that date. 

                                                      
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 

Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 

with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the 

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 

the Procuring Entity's Country in accordance with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 

with the implementation and completion specified in the construction schedule, the following 

Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 

[Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 

indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 

various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 

indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown 

below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 

22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 

we are not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, 

and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance with 

ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
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manufacturers, or service providers for any part of the contract, are not subject to, and not 

controlled by any entity or individual that is subject to, a temporary suspension or a debarment 

imposed by the Public Procurement Regulatory Authority or any other entity of the Government 

of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are 

not a state- owned enterprise or institution]/[We are a state-owned enterprise or institution but 

meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 

or fees with respect to the tender process or execution of the Contract: [insert complete name of 

each Recipient, its full address, the reason for which each commission or gratuity was paid and 

the amount and currency of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a 

formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 

Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting 

for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 

made with the intention of accepting the contract if awarded. To this effect we have signed the 

“Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal, copy available from (specify website) during the procurement process 

and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt 

of notification of intention to enter into a contract in the event we are the successful tenderer in this 

subject procurement proceeding.  

xxii) We, the Tenderer, have   duly completed, signed and stamped the following  Forms  as  part  of  our  

Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any 

conflict to interest. 

(c) Certificate of Independent Tender Determination - to declare that we completed the tender 
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without colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage 

in any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and 

corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of 

Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are 

shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 

with the Tender. 
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(a) TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tenderer is instructed to complete the particulars required in this Form, one form for each entity if Tender 

is a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer’s details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration 

Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which 

the Tenderer handles. 

 

10 State if Tenders Company is listed 

in stock exchange, give name and 

full address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  

Nationality Country of Origin  

Citizenship    
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(c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

(d) Registered Company, provide the following details. 

I) Private or public Company   

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have 

an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    

(iii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is 

under common control with 

another tenderer. 

  

2 Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer. 

  

3 Tenderer has the same legal 

representative as another tenderer 

  

4 Tender has a relationship with   
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 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the relationship with 

Tenderer 

another tenderer, directly or 

through common third parties, that 

puts it in a position to influence the 

tender of another tenderer, or 

influence the decisions of the 

Procuring Entity regarding this 

tendering process. 

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or 

technical specifications of the 

works that are the subject of the 

tender.  

  

6 Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 

during implementation of the 

contract specified in this Tender 

Document.  

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or 

indirectly involved in the 

preparation of the Tender 

document or specifications of the 

Contract, and/or the Tender 

evaluation process of such 

contract. 

  

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved in 

the implementation or 

supervision of the such Contract.  

  

9 Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the 

Procuring Entity throughout the 

tendering process and execution 

of the Contract. 
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Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 

date of submission. 

Full Name  

Title or Designation  

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  

 [Name of Procuring Entity] for:

 [Name and number of tender] in 

response to the request for tenders made by:  [Name of Tenderer] do 

hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete 

in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit 

the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include 

any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, 

who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one 

or more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 

document(s), complete details thereof, including the names of the competitors and the nature of, 

and reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; except 

as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 

to which this request for tenders relates, except as specifically authorized by the procuring authority or 

as specifically disclosed pursuant to paragraph(5)(b) above; 

 



 

56  

 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 

or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 

awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 

disclosed pursuant to paragraph (5)(b) above. 

 

Name  

Title  

Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a 

statement as follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of 

Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. 

(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating 

in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 

…………………………………. ……………………………….

 ……………………… (Title)  (Signature) 

 (Date) 

 

Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as follows: 

- 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of Tender 

No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) 

and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of ……………………. (insert name of the 

Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement 

to any member of the Board, Management, Staff and/or employees and/or agents of 

……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ………………………………

 ……..........……… (Title)  (Signature) 

 (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 

.............................. 

…………………………………………………….. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for 

persons participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... 

Telephone...................................................................Email……………………………………………….........

.................................................................................. 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

 

……………………………………… 

(Company Seal/ Rubber Stamp) 

 

Witness        

                                                                                                                                                

Name………………………………………………………...............................................................................  

 

Sign………………………………………………………….............................................................................. 

 

Date………………………………………………………………......................................................................
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 

and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 

any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 

apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 

Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 

Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, 

involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest 

standard of ethics during the procurement process, selection and contract execution of all contracts, 

and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per 

paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 

to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 

Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 

committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 

practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal 

proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision 

relating to the procurement or contract; and 
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c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of 

the group of tenderers to whom the contract was awarded, but the subcontractor appointed 

shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her duties 

shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5)(a) and the contract is awarded to the person or his relative or to another person in whom one 

of them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs 

incurred by the public entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 

avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; “coercive 

practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other 

appropriate authority appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating 

any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the 

tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 

tender submission designed to establish tender prices at artificial non-competitive levels and to 

deprive the procuring entity of the benefits of free and open competition. 
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c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, 

service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate 

authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts 

and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their 

Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the 

PPRA or any other appropriate authority appointed by Government of Kenya to inspect
2 

all 

accounts, records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices. 

 

 

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, 

(i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a 

nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material 

modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 

activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address 

specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible 

Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 

accessing and examining a firm's or individual's financial records and information, and making copies 

thereof as relevant; accessing and examining any other documents, data and information (whether in hard 

copy or electronic format) deemed relevant for the investigation/audit, and making copies there of as 

relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; 

and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 

Beneficiary:   

Request for Tenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (herein after called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (herein after called" the Tender") for the execution 

of  under Request for Tenders No.

(“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 

by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 

Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 

itself or a separate signed document accompanying or identifying the demand, stating that either the 

Applicant: 

 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or 

(ii) has failed to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 

Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 

notification to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of 

the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

 

 

 

[signature(s)] 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 

TENDER GUARANTEE No.:      

 

 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender 

dated ……… [Date of submission of tender] for the …………… [Name and/or description of the tender] 

(hereinafter called “the Tender”) for the execution of  under Request for  Tenders  No.   

 (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance 

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound 

unto …………….. [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the 

sum of ………………… (Currency and guarantee amount) for which payment well and truly to be made 

to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, 

firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

3. NOW, THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  

Letter  of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  

Principal;  or 

 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  

Tender  Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  

execute  the  Contract  agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  

accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  

document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  

upon  receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  

to  substantiate  its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  

demand  arises  from  the  occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  

occurred. 

 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  

copies  of  the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  

(b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  

of  the  Beneficiary's  notification  to  the  Applicant  of  the  results  of  the  Tendering  process;  or  

(ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period. 

 

5. Consequently, any demand for payment under this guarantee must  be  received  by  us  at  the  office  

indicated  above  on  or  before  that  date. 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

  

_________________________  ______________________________ 

  [Witness]     [Seal] 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 
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 FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, 

declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 

Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 

with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], 

if we are in breach of our obligation(s) under the bid conditions, because we–(a) have withdrawn our 

tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having 

been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 

refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the 

name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at 

the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 

named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or 

partner or sole proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to 

sign the bid for and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 



 

67  

 

 

 

 

 

 

 

 

 
 

PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with [insert the 

name of a standard reference guide, or full details of the methods to be used. 

2. The Site is situated in the University of Embu. It is approximately 130 Kilometers from Nairobi. Access 

to the site shall be through Embu -Nairobi Highway,  

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at 

the Contractor's expense. The Contractor may visit the site and acquaint itself with its nature and 

position, the nature of the ground, substrata and other local conditions, positions of existing power, water 

and other services, access roads or any other limitations that might affect his cost or progress. No claim 

for extras shall be considered on account of lack of knowledge in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil 

heaps, temporary access path, and storage of materials. The Contractor shall also obtain the Architect 

approval and direction regarding the use of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the 

Procuring Entity or Procuring Entity's Representative during normal working hours. Two sets of the 

Working Drawings shall be provided to the contractor but additional copies shall be provided at a cost 

to be determined by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of 

Bank Guarantees and stamp charges in connection with this contract Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May 

direct. The Procuring Entity reserves the right to occupy the Works by sections on completion provided 

that such occupation is considered to be both practical and reasonable and will not interfere with the 

Works. The Contractor shall allow any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity 

reserves the right in very exceptional circumstances to make such payments direct in the interests of 

the project where the completion thereof might be jeopardized by any dispute or vicariousness between 

the Contractor and the Sub- Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as 

his time for completion of the Works from the date for Possession, to be agreed with the Engineer. The 

Contract Period is presumed to have been calculated making due allowance for seasonal inclement 

weather conditions. No claim for extension of time due to the normal inclement weather for this area 

shall be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme 

and Progress Chart setting out the order in which the Works are to be carried out, with the appropriate 

dates thereof. This Chart shall be agreed with the Architect and no deviation from the order set out in 

it will be permitted without the written consent of the Engineer. The Contractor will be responsible for 

arranging the above programme with all his sub-Contractors and Specialties. The Contractor shall 

allow in his rates for carrying out this exercise, and for updating it as required. 
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10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the 

Architect from time to time direct, a Progress Report and any information for the proceeding period, 

showing the progress during the period and the up-to-date cumulative progress on all important items 

of each section or portion of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer 

approved by the Engineer. The Photographs shall provide a record of the Site and adjacent are as prior 

to the commencement of the Works and shall cover such portion of the works in progress and 

completion as the Architect shall direct. All prints shall be full plate size, unmounted, and marked on 

the reverse side with the date of exposure, identification reference and brief description. The copyright 

of all photographs shall be vested in the Procuring Entity. The negatives and four prints from each 

negative shall be delivered to the Architect within two weeks of exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but 

whenever possible dimensions are to be taken on the Site or from the buildings. Before any work is 

commenced by Sub- Contractors or Specialist Firms, dimensions must be checked on the site 

comparable dimensions shown on the drawings. The Contractor shall be responsible for the accuracy 

of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the 

exact position, depth and level of all existing electric cables, water pipes or other services in the area 

and he shall make whatever provisions may be required by the Authorities concerned for the support 

and protection of such services. Any damage or disturbance caused to any services shall be reported 

immediately to the Architect and the relevant Authority and shall be made good to their satisfaction at 

the Contractor's expense. Where appropriate the Contractor shall open up the ground in advance of the 

main work by hand digging if necessary, to locate precisely the position and details of the services 

which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the 

site of the proposed works, at such hours and by such route as are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the 

present road surface and pavements within or beyond the boundary of the Site, during the period of the 

works. All existing paths, storm water channels, etc., that may be destroyed or damaged during the 

progress of the Works shall be reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline 

substance in solution. The Contractor shall provide at his own risk and cost all water for use in 

connection with the Works, (including works of sub–contractors). If need be, he shall make 

arrangements with the Local Water Authority for the installation of a separate meter for all water used 

by him throughout the Contract and pay all cost and fees in connection therewith. He shall also provide 

temporary storage tanks and tubing, etc., as may be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including 

Sub – Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on 

completion. The Contractor shall pay all fees and obtain all permits in connection there with. 
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19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or 

Representative, competent and experienced in the kind of work involved, who shall give his whole 

time to the superintendence of the works. (Including works of sub – contractors). Such Agent or 

Representative shall receive on behalf of the Contractor directions and instruction from the Engineer, 

and such directions and instructions shall be deemed to be given to the contractor in accordance with 

the Conditions of Contract. The Agent shall not be replaced without the specific approval of the 

Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are 

protected at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, 

protection against falling materials, tools on site, dust, nail and other sharp objects. The site shall be 

kept tidy and clear of dangerous rubbish. The Architect shall be empowered to suspend work on site 

should it be considered this condition is not being observed and no claim arising from such suspension 

will be allowed. 

21. The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for 

any part of the Works so that arrangements may be made for checking the work. The accuracy of setting 

out and leveling shall be within the tolerances specified in the Specifications or on the Drawings. The 

checking of setting out or leveling by the Architect shall not relieve the Contractor of his duties or 

responsibilities under the Contract. 

22. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any 

damage caused to existing and adjacent property, including buildings that are not a subject of 

demolition. He shall make good at his own cost damage to persons and property caused there on, and 

he shall indemnify the Procuring Entity against any loss or claim that may arise. 

23. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance 

arising from dust, noise or any other cause to the occupiers of the existing and adjacent property. He 

must provide such temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, 

warning signs etc. as he considers necessary and sufficient for the protection of the existing and 

adjacent property and or prevention of nuisance etc. as directed by Engineer. 

24. The Contractors attention is drawn to the standards levy order which was amended on 15
th 

October 

1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his 

factory price of construction works with effect from January 1999. Tenderer shall allow for this in the 

build-up of his rates. 

25. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 

temporary buildings for the use of the contractor and sub-contractors, including lighting furniture 

equipment and attendance. 

26. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall 

be complete with sanitary accommodation and fencing gates. 

27. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the 

Health Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all 

conservancy fees during the period of the Works and remove when no longer required. 

28. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard 

the Works, Plant and materials against damage and theft. 
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29. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and 

appliances of every description for the due and satisfactory completion of the Works and shall remove 

the same on completion. All such plant, tools and equipment shall comply with all regulations in force 

throughout the period of the Contract and shall be altered or adopted during the Contract period as may 

be necessary to comply with any amendments in or additions to such regulations. 

30. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due 

performance of the works, including Sub-Contract Works, provide special scaffolding as required by 

Sub-Contractors, alter and adopt all scaffolding as and when required during the Works, and remove 

on completion. No scaffolding is measured here in after and the Contractor must allow in his rates for 

this. 

31. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked 

footways, guard–rails gantries screen, etc., for the safe custody of the Works, materials and public 

protection and adjacent properties. 

32. Cover up all and protect from damage, including damage from inclement weather, all finished work 

and unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until 

the completion of the Contract. 

33. The Contractor shall, after completion of the works, at his own expense, remove and clear away all 

surplus excavated demolition materials, plant, rubbish and unused materials and shall leave the whole 

of the Site and Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. 

Particular care shall be taken to leave clean all floors and windows and tore move all paint and cement 

all rubbish and dirt as it accumulates. The Contractor is to find his own dump and shall pay all charges 

in connection there with. 

34. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and 

materials, making molds, transport, handling, etc. Allow in your rates for making at least four cubes 

on each occasion, from different batches; the concrete being taken from the point of deposit. 

35. The Contractors shall furnish at the earliest possible opportunity before work commences, and at his 

own cost, any samples of materials and workmanship that may be called for by the Architect for the 

approval or rejection, and any further samples in the case of rejection, until such samples are approved 

by the Engineer. Such samples, when approved, shall be the minimum standard for the work to which 

they apply. The procedure for submitting samples of materials for testing or approval and the method 

of marking for identification shall be as laid down by the Engineer. The Contractor shall allow in his 

Tender for such samples and tests, including those in connection with his Sub-Contractors work. 

36. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on 

contractual payment section 35(7)(i)(ii) which became effective on 1
st 

July 2000. A 3% withholding 

tax will be applicable to all interim payments. The contractor shall allow for any costs arising resulting 

there from in the build-up of rates. 

37. Blasting will only be allowed with the express permission of the Architect in writing. All blasting 

operations shall be carried out at the Contractor's sole risk and cost, in accordance with any 

Government regulations in force for the time being, and any special regulations laid down by the 

Architect governing the use and storage of explosives. 
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38. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts 

for construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer 

must allow for VAT as instructed elsewhere. 

39. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 

and 18 of the Conditions of contract and also specified in the Special Conditions of Contract. 

 

(BILL OF QUANTITIES  ATTACHED HEREWITH)
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SECTION VI - SPECIFICATIONS 

 

 

(SPECIFICATIONS ATTACHED HEREWITH) 

 

 

 

SECTION VII - DRAWINGS 

 

 

(DRAWINGS ATTACHED HEREWITH) 
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THE CONDITIONS OF CONTRACT 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

General Conditions of Contract 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as 

indicated below. Words indicating persons or parties include corporations and other legal entities, except 

where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the 

provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded 

in the Agreement Form and signed by the parties including all attachments and appendices thereto and all 

documents incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress 

reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by the 

Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 

execution and completion of the Works and the remedying of any defects. However, Contractor's Equipment 

excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things 

intended to form or forming part of the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor 

utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each 

Subcontractor; and any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed 

from time to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring 

Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the 

Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials 
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and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the 

Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from 

the Completion Date, within which the contractor is liable for any defects that may develop in the handed over 

works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case 

maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends 

over the days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 

Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract 

Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 

constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, 

including any annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent 

Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 

indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special 

Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 
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Security]. “Permanent Works” means the permanent works to be executed by the Contractor under the 

Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the 

Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or 

operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by 

the Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; 

but does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor 

and other employees of the Architect and of the Procuring Entity; and any other personnel notified to the 

Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 

appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who 

is responsible for supervising the execution of the Works and administering the Contract and shall be an 

“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 

or an “Engineer” registered under Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of 

the Contract and named in the Special Conditions of Contract, or other person appointed from time to time 

by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the 

execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 

[Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-

Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention 

Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with 

the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a 

ref actual and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working 

areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in the 

Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions 

and modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution 

of the Works. It does not necessarily coincide with the Site possession date(s). 
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“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 

[Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as 

a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 

required on Site for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which 

are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form 

of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 

out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by 

the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or 

instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works 

or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated 

in the Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 

13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the 

Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary 

Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include 

the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions. 
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1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using 

any of the agreed systems of electronic transmission as stated in the Special Conditions of 

Contract; and 

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the 

Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be 

sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. 

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice 

is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the 

other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes 

of interpretation, the priority of the documents shall be in accordance with the following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary 

clarification or instruction. 
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1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 

Contract Agreement, unless the Special Conditions establish otherwise. The Contract Agreement 

shall be based upon the form annexed to the Special Conditions. The costs of stamp duties and similar 

charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne 

by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under 

the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to 

become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless 

otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and 

Bills of Quantities shall be supplied to the Contractor, who may make or request further copies at the 

cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and 

until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall 

supply to the Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, 

the Contractor's Documents (if any), the Drawings and Variations and other communications given 

under the Contract. The Procuring Entity's Personnel shall have the right of access to all these 

documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing 

the Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or 

disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 

time, which shall be reasonable. The notice shall include details of the necessary drawing or 

instruction, details of why and by when it should be issued, and the nature and amount of the delay 

or disruption likely to be suffered if it is late. 
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1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the 

notified drawing or instruction within a time which is reasonable and is specified in the notice with 

supporting details, the Contractor shall give a further notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, 

the Contractor shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual 

property rights in the Contractor's Documents and other design documents made by (or on behalf 

of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-

terminable transferable non-exclusive royalty-free license to copy, use and communicate the 

Contractor's Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts 

of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Contractor's Documents for the purposes of completing, operating, 

maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 

software, permit their use on any computer on the Site and other places as envisaged by the 

Contract, including replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor 

shall not, without the Contractor's consent, be used, copied or communicated to a third party by (or 

on behalf of) the Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual 

property rights in the Specification, the Drawings and other documents made by (or on behalf of) 

the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these 

documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, 

be copied, used or communicated to a third party by the Contractor, except as necessary for the 

purposes of the Contract. 
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1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 

confidentiality shall survive termination or completion of the contract. They shall disclose all such 

confidential and other information as may be reasonably required in order to verify compliance 

with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as 

private and confidential, except to the extent necessary to carry out their respective obligations 

under the Contract or to comply with applicable Laws. Each of them shall not publish or disclose 

any particulars of the Works prepared by the other Party without the previous agreement of the other 

Party. However, the Contractor shall be permitted to disclose any publicly available information, or 

information otherwise required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 

stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permi 

tor similar permission for the Permanent Works, and any other permissions described in the 

Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring 

Entity shall indemnify and hold the Contractor harmless against and from the consequences of 

any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 

licenses and approvals, as required by the Laws in relation to the execution and completion of 

the Works and the remedying of any defects; and the Contractor shall indemnify and hold the 

Procuring Entity harmless against and from the consequences of any failure to do so, unless 

the Contractor is impeded to accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind 

the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 

Procuring Entity. 
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1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit 

and shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory 

Authority, Procuring Entity and/or persons appointed or designated by the Government of Kenya to 

inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 

contract execution, and to have such accounts and records audited by auditors appointed by the 

Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and 

sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the Procuring Entity's inspection and 

audit rights constitute a prohibited practice subject to contract termination (as well as to a 

determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the 

Site within the time (or times) stated in the Special Conditions of Contract. The right and 

possession may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is 

required to give (to the Contractor) possession of any foundation, structure, plant or means of access, 

the Procuring Entity shall do so in the time and manner stated in the Specification. However, the 

Procuring Entity may withhold any such right or possession until the Performance Security has been 

received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the 

Contractor right of access to, and possession of, the Site within such times as required to enable the 

Contractor to proceed without disruption in accordance with the programme submitted under Sub-

Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to 

give any such right or possession within such time, the Contractor shall give notice to the Architect 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by 

the Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to 

allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
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b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, 

and  

iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 

Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), 

(b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 

Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable 

the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance 

with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in 

the Contract. The Architect staff shall include suitably qualified Assistants and other professionals 

who are competent to carry out these duties. The Architect Name and Address shall be provided in 

the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily 

to be implied from the Contract. If the Architect is required to obtain the approval of the Procuring 

Entity before exercising a specified authority, the requirements shall be as stated in the Special 

Conditions of Contract. The Procuring Entity shall promptly inform the Contractor of any change 

to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's 

approval is required, then (for the purposes of the Contract) the contractor shall require the Architect 

to provide evidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, 

the Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities 

under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
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request, test, or similar act by the Architect (including absence of disapproval) shall not relieve 

the Contractor from any responsibility he has under the Contract, including responsibility for 

errors, omissions, discrepancies and non-compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the 

Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under 

the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 

specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance 

with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, 

he may, without relieving the Contractor of any of his duties and responsibility under the Contract, 

instruct the Contractor to execute all such work or to do all such things as may, in the opinion of the 

Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with comply, despite 

the absence of approval of the Procuring Entity, with any such instruction of the Engineer. The 

Architect shall determine an addition to the Contract Price, in respect of such instruction, in 

accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring 

Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also 

revoke such assignment or delegation. These assistants may include a resident Engineer, and/or 

independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. The 

assignment, delegation or revocation shall be in writing and shall not take effect until copies have 

been received by both Parties. However, unless otherwise agreed by both Parties, the Architect shall 

not delegate the authority to determine any matter in accordance with Sub-Clause 3.5 

[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 

authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 

approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as 

though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 

therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 
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b) If the Contractor questions any determination or instruction of an assistant, the Contractor may 

refer the matter to the Engineer, who shall promptly confirm, reverse or vary the determination 

or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified 

Drawings which may be necessary for the execution of the Works and the remedying of any defects, 

all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, 

or from an assistant to whom the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on 

any matter related to the Contract. Whenever practicable, their instructions shall be given in writing. 

If the Architect or a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within 

two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after 

receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant 

(as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 

21 days before the intended date of replacement, give notice to the Contractor of the name, address 

and relevant experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-

Clause3.5 to agree or determine any matter, the Architect shall consult with each Party in an 

endeavor to reach agreement. If agreement is not achieved, the Architect shall make a fair 

determination in accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 

particulars, within 30 days from the receipt of the corresponding claim or request except when 

otherwise specified. Each Party shall give effect to each agreement or determination unless and until 

revised under Clause 20 [Claims, Disputes and Arbitration]. 
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4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works 

in accordance with the Contract and with the Architect instructions, ands hall remedy any defects in 

the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary 

or permanent nature, required in and for this design, execution, completion and remedying of 

defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their 

origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and 

of all methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall 

be responsible for all Contractor's Documents, Temporary Works, and such design of each item of 

Plant and Materials as is required for the item to be in accordance with the Contract, and (ii) shall 

not otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 

methods which the Contractor proposes to adopt for the execution of the Works. No significant 

alteration to these arrangements and methods shall be made without this having previously been 

notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 

otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in 

accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall 

be written in the language for communications defined in Sub-Clause 1.4 [Law and Language], 

and shall include additional information required by the Architect to add to the Drawings for 

co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, 

befit for such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the 

Architect the “as-built” documents and, if applicable, operation and maintenance manuals in 

accordance with the Specification and in sufficient detail for the Procuring Entity to operate, 

maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not 

be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 

Over of the Works and Sections] until these documents and manuals have been submitted to 

the Engineer. 
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4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 

amount stated in the Special Conditions of Contract and denominated in the currency (ies) of the 

Contract or in a freely convertible currency acceptable to the Procuring Entity. If an amount is not 

stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after 

receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security 

shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to 

the Special Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract, 

or in another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works and remedied any defects. If the terms of the 

Performance Security specify its expiry date, and the Contractor has not become entitled to receive 

the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend 

the validity of the Performance Security until the Works have been completed and any defects have 

been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to 

which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from a claim under the 

Performance Security to the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after 

receiving a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 

determines an addition or a reduction to the Contract Price as a result of a change in cost and/ or 

legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 

Contract Price payable in a specific currency, the Contractor shall at the Architect request promptly 

increase, or may decrease, as the case may be, the value of the Performance Security in that currency 

by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 

necessary to act on the Contractor's behalf under the Contract. The Contractor's Representative's 

Name and Address shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Architect for consent the name and particulars of the person the 

Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently 

revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act 

as Contractor's Representative, the Contractor shall similarly submit the name and particulars of 

another suitable person for such appointment. 
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4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 

Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's 

performance of the Contract. If the Contractor's Representative is to be temporarily absent from the 

Site during the execution of the Works, a suitable replacement person shall be appointed, subject to 

the Architect prior consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-

Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent 

person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect 

until the Architect has received prior notice signed by the Contractor's Representative, naming the 

person and specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-

Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the 

said language, the Contractor shall make competent interpreters available during all working hours 

in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 

subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 

employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 

Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date 

of the commencement of each Subcontractor's work, and of the commencement of such work 

on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require 

the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of 

Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 

15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 

Kenya to be appointed as Subcontractors. 
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4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification 

Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 

obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 

assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out by 

the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to 

suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors 

may include the use of Contractor's Equipment, Temporary Works or access arrangements which are 

the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 

foundation, structure, plant or means of access in accordance with Contractor's Documents, the 

Contractor shall submit such documents to the Architect in the time and manner stated in the 

Specification. 

 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 

correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 

dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of 

reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are 

used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by 

an error in these items of reference, and an experienced contractor could not reasonably have 

discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 
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4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 

reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above 

related to this. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to 

avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 

under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which may 

be necessary, because of the execution of the Works, for the use and protection of the public 

and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 

requirements of the Contract. The system shall be in accordance with the details stated in the 

Contract. The Architect shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for 

information before each design and execution stage is commenced. When any document of a 

technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself 

shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 

obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the 

Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 

conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 

available to the Contractor all such data which come into the Procuring Entity's possession after the 

Base Date. The Contractor shall be responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed 

to have obtained all necessary information as to risks, contingencies and other circumstances which 

may influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to 

have inspected and examined the Site, its surroundings, the above data and other available 

information, and to have been satisfied before submitting the Tender as to all relevant matters, 

including (without limitation): 
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a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the 

Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 

4.10 [Site Data]. 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things 

necessary for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and 

other physical obstructions and pollutants, which the Contractor encounters at the Site when 

executing the Works, including sub-surface and hydrological conditions but excluding climatic 

conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 

 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and 

shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor 

shall continue executing the Works, using such proper and reasonable measures as are appropriate 

for the physical conditions, and shall comply with any instructions which the Architect may give. If 

an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 

gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall 

be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
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4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 

(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the 

matters described in sub-paragraphs (a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 

Architect may also review whether other physical conditions in similar parts of the Works (if any) 

were more favorable than could reasonably have been foreseen when the Contractor submitted the 

Tender. If and to the extent that these more favorable conditions were encountered, the Architect 

may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the 

reductions in Cost which were due to these conditions, which may be included (as deductions) in 

the Contract Price and Payment Certificates. However, the net effect of all adjustments under sub-

paragraph (b) and all these reductions, for all the physical conditions encountered in similar parts of 

the Works, shall not result in a net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, but shall 

not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights-of-way which are necessary for the 

Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities 

outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they 

are public or in the possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 

unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 

routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or 

bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts 

shall include the proper use of appropriate vehicles and routes. 
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4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may 

be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 

obtain any permission which may be required from the relevant authorities for his use of routes, 

signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 

otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; 

and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any 

Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 

storing and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from the transport 

of Goods and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 

Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. 

The Contractor shall not remove from the Site any major items of Contractor's Equipment without 

the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods 

or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 

and to limit damage and nuisance to people and property resulting from pollution, noise and other 

results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's 

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 
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4.19 Electricity, Water and Gas 

 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and 

other services he may require for his construction activities and to the extent defined in the 

Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 

water, gas and other services as may be available on the Site and of which details and prices are 

given in the Specifications. The Contractor shall, at his risk and cost, provide any apparatus 

necessary for his use of these services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 

determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-

Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of 

the Contractor in the execution of the Works in accordance with the details, arrangements and prices 

stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity’s hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any 

of the Contractor's Personnel is operating it, driving it, directing it or in possession or control 

of it. 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 

Entity's Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 

2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 

with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 

these materials at the time and place specified in the Contract. The Contractor shall then visually 

inspect them and shall promptly give notice to the Architect of any shortage, defect or default in 

these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately 

rectify the notified shortage, defector default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control 

of the Contractor. The Contractor's obligations of inspection, care, custody and control shall not 

relieve the Procuring Entity of liability for any shortage, defect or default not apparent from a visual 

inspection. 
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4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared 

by the Contractor and submitted to the Architect in six copies. The first report shall cover the 

period up to the end of the first calendar month following the Commencement Date. Reports 

shall be submitted monthly thereafter, each within 7 days after the last day of the period to 

which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each 

report shall include: 

 

a) charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor's Documents, procurement, manufacture, delivery to Site, construction, 

erection and testing; and including these stages for work by each nominated Subcontractor 

(as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 

manufacturer, manufacture location, percentage progress, and the actual or expected dates 

of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given 

under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances 

which may jeopardize the completion in accordance with the Contract, and the measures 

being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity 

or the Engineer, as authorized personnel of the Procuring Entity's other contractors on the 

Site. 
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4.23 Contractor's Operations on Site 

 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may 

be obtained by the Contractor and agreed by the Architect as additional working areas. The 

Contractor shall take all necessary precautions to keep Contractor's Equipment and Contractor's 

Personnel within the Site and these additional areas, and to keep them off adjacent land. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary 

Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from 

that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall 

leave that part of the Site and the Works in a clean and safe condition. However, the Contractor 

may retain on Site, during the Defects Notification Period, such Goods as are required for the 

Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and authority 

of the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's 

Personnel or other persons from removing or damaging any of these findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who 

shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from 

complying with the instructions, the Contractor shall give a further notice to the Architect and shall 

be entitled subject to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 
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5.2 Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom 

the Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, 

with supporting particulars. An objection shall be deemed reasonable if it arises from (among other 

things) any of the following matters, unless the Procuring Entity agrees in writing to indemnify the 

Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 

resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, 

for the subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or 

in connection with the Contract and from the consequences of any failure by the 

Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 

for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to 

nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in 

accordance with the subcontract. These amounts plus other charges shall be included in the Contract 

Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated 

in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Architect may request the Contractor to supply reasonable evidence that the 

nominated Subcontractor has received all amounts due in accordance with previous Payment 

Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or 

refuse to pay these amounts, and 

iii) Submits to the Architect reasonable evidence that the nominated Subcontractor has 

been notified of the Contractor's entitlement, then the Procuring Entity may (at his 

sole discretion) pay, direct to the nominated Subcontractor, part or all of such 

amounts previously certified (less applicable deductions) as are due to the nominated 

Subcontractor and for which the Contractor has failed to submit the evidence 

described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to the 

Procuring Entity, the amount which the nominated Subcontractor was directly paid 

by the Procuring Entity. 
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6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 

engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, 

when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, 

to employ staff and labor with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 

those established for the trade or industry where the work is carried out. If no established rates or 

conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are 

not lower than the general level of wages and conditions observed locally by Procuring Entity's 

whose trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income 

taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject 

to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such 

duties in regard to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring 

Entity's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's 

Personnel, including Laws relating to their employment, employment of children, health, safety, 

welfare, immigration and emigration, and shall allow them all their legal rights. The Contractor shall 

require his employees to obey all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 

working hours stated in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer, provided that 

work done outside the normal working hours shall be considered and paid for as overtime. 
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6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities on site for the Contractor's Personnel. The 

Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the 

Specifications. The Contractor shall not permit any of the Contractor's Personnel to maintain any 

temporary or permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of 

the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure 

that medical staff, first aid facilities, sick bay and ambulance service are available at all times at the 

Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and for the prevention of 

epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 

safety and protection against accidents. This person shall be qualified for this responsibility and shall 

have the authority to issue instructions and take protective measures to prevent accidents. 

Throughout the execution of the Works, the Contractor shall provide whatever is required by this 

person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 

occurrence. The Contractor shall maintain records and make reports concerning health, safety and 

welfare of persons, and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted 

diseases via an approved service provider and shall undertake such other measures taken to reduce 

the risk of the transfer of these diseases between and among the Contractor's Personnel and the local 

community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, 

manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 

language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations 

to be carried out (including the methods and techniques required, the hazards likely to be encountered 

and methods of preventing accidents), for the satisfactory and safe execution of the Works. 
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6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations. The Contractors Key personnel shall be named in the Special 

Conditions of Contract. The Architect may require the Contractor to remove (or cause to be removed) 

any person employed on the Site or Works, including the Contractor's Representative if applicable, 

who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, 

or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during 

the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 

person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be 

submitted each calendar month, in a form approved by the Engineer, until the Contractor has 

completed all work which is known to be outstanding at the completion date stated in the Taking-

Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection 

of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are 

no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they 

were recruited or to their domicile. In the event of the death in Kenya of any of these personnel or 

members of their families, the Contractor shall similarly be responsible for making the appropriate 

arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 

drinking and other water for the use of the Contractor's Personnel. 
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6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel 

employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local health authorities, including use of 

appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 

sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind 

of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-

contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely 

to be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or 

physical, mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya 

have provisions for employment of minors, the Contractor shall follow those laws applicable to the 

Contractor. Children below the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the Site. The 

records shall include the names, ages, genders, hours worked and wages paid to all workers. These 

records shall be summarized on a monthly basis and submitted to the Engineer. These records shall 

be included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of 

Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and 

to join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labor employment on the principle of equal opportunity and fair 

treatment and shall not discriminate with respect to aspects of the employment relationship, 

including recruitment and hiring, compensation (including wages and benefits), working conditions 

and terms of employment, access to training, promotion, termination of employ mentor retirement, 

and discipline. 

 



 

103  

 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 

Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in 

the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the 

Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to 

examine, inspect, measure and test the materials and workmanship, and to check the progress 

of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment. No such activity 

shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered 

up, put out of sight, or packaged for storage or transport. The Architect shall then either carry out 

the examination, inspection, measurement or testing without unreasonable delay, or promptly give 

notice to the Contractor that the Architect does not require to do so. If the Contractor fails to give 

the notice, he shall, if and when required by the Engineer, uncover the work and there after reinstate 

and make good, all at the Contractor's cost. 
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7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 

materials, and suitably qualified and experienced staff, as are necessary to carry out the specified 

tests efficiently. The Contractor shall agree, with the Engineer, the time and placef ort he specified 

testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of 

specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 

tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, 

the cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other 

provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to 

attend the tests. If the Architect does not attend at the time and place agreed, the Contractor may 

proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed 

to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a 

result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the 

Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the 

specified tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue 

a certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to 

have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract, the Architect 

may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons. 

The Contractor shall then promptly make good the defect and ensure that the rejected item complies 

with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be 

repeated under the same terms and conditions. If the rejection and retesting cause the Procuring 

Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] pay these costs to the Procuring Entity. 
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7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of 

an accident, unforeseen able event or otherwise. 

 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time 

(if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ 

and pay other persons to carry out the work. Except to the extent that the Contractor would have 

been entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination 

in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the 

property of the Procuring Entity at whichever is the earlier of the following times, free from liens and 

other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-

Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 

payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material 

(whether natural or man-made), except to the extent that disposal areas within the Site are 

specified in the Contract. 
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8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall 

be the date at which the following precedent condition shave all been fulfilled and the Architect 

notification recording the agreement of both Parties on such fulfilment and instructing to commence 

the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract 

by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and 

possession of the Site given to the Contractor together with such permission(s) under (a) of 

Sub-Clause 1.13 [Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 

provided that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of 

the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-

Clause1 6.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after 

the Commencement Date and shall then proceed with the Works with due expedition and without 

delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 

Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section 

to be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 

Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after 

receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also 

submit a revised programme whenever the previous programme is inconsistent with actual progress 

or with the Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated 

timing of each stage of design (if any), Contractor's Documents, procurement, manufacture of 

Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 
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i)  a general description of the methods which the Contractor intends to adopt, and of the major stages, in the 

execution of the Works, and details showing the Contractor's reasonable estimate of the number of each 

class of Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for each 

major stage. 

 

ii)a general description of the methods which the Contractor intends to adopt, and of the major stages, in the 

execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's Personnel 

and of each type of Contractor's Equipment, required on the Site for each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 

accordance with the programme, subject to his other obligations under the Contract. The Procuring 

Entity's Personnel shall be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the 

execution of the Works. 

 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent 

stated) to comply with the Contractor to be consistent with actual progress and the Contractor's stated 

intentions, the Contractor shall submit a revised programme to the Architect in accordance with this 

Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of 

the Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 

[Taking Over of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 

13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work 

included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 

Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 

Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's 

Claims]. When determining each extension of time under Sub-Clause 20.1, the Architect shall 

review previous determinations and may increase, but shall not decrease, the total extension of time. 
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8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 

cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at anytime: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 

Completion], then the Architect may instruct the Contractor to submit, under Sub-Clause 8.3 

[Programme], a revised programme and supporting report describing the revised methods 

which the Contractor proposes to adopt in order to expedite progress and complete within the 

Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may 

require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, 

at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur 

additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's 

Claims] pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-

Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to 

reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] 

shall be paid by the Procuring Entity, without generating, however, any other additional payment 

benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 

subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the 

Procuring Entity for this default. These delay damages shall be the sum stated in the Special 

Conditions of Contract, which shall be paid for everyday which shall elapse between the relevant 

Time for Completion and the date stated in the taking-Over Certificate. However, the total amount 

due under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) stated 

in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than 

in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to 

completion of the Works. These damages shall not relieve the Contractor from his obligation to 

complete the Works, or from any other duties, obligations or responsibilities which he may have 

under the Contract. 
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8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. 

During such suspension, the Contractor shall protect, store and secure such part or the Works against 

any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is 

notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 

shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions 

under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 

[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred 

in, making good the consequences of the Contractor's faulty design, workmanship or materials, or 

of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension 

of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ 

or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 

days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 

accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, 

the Contractor may request the Architect permission to proceed. If the Architect does not give 

permission within 30 days after being requested to do so, the Contractor may, by giving notice to the 

Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of the 

affected part of the Works. If the suspension affects the whole of the Works, the Contractor may give 

notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 
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8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly 

examine the Works and the Plant and Materials affected by the suspension. The Contractor shall 

make good any deterioration or defect in or loss of the Works or Plant or Materials, which has 

occurred during the suspension after receiving from the Architect an instruction to this effect under 

Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-

Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-

Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the 

Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests 

on Completion shall be carried out within 14 days after this date, on such day or days as the Architect 

shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the 

effect of any use of the Works by the Procuring Entity on the performance or other characteristics of 

the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor 

shall submit a certified report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 

[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be 

applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice 

require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 

shall carry out the Tests on such day or days within that period as the Contractor may fix and of 

which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring 

Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 

Completion shall then be deemed to have been carried out in the presence of the Contractor and the 

results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall 

apply, and the Architect or the Contractor may require the failed Tests, and Tests on Completion on 

any related work, to be repeated under the same terms and conditions. 
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9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 

[Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 

Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 

shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure 

to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken 

over by the Procuring Entity when (i) the Works have been completed in accordance with the 

Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as 

allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, 

or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 

14 days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If 

the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over 

Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or 

Section were completed in accordance with the Contract, except for any minor outstanding 

work and defects which will not substantially affect the use of the Works or Section for their 

intended purpose (either until or whilst this work is completed and these defects are remedied); 

or 

b) reject the application, giving reasons and specifying the work required to be done by the 

Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 

complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 

application within the period of 30 days, and if the Works or Section (as the case may be) are 

substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to have 

been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for 

any part of the Permanent Works. 
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10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which 

is either specified in the Contract or agreed by both Parties) unless and until the Architect has issued 

a Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the 

Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is 

used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall 

be given the earliest opportunity to take such steps as may be necessary to carry out any outstanding 

Tests on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable 

before the expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 

Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 

shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to payment of any such accrued costs, which shall be included in the Contract Price. After 

receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 

damages thereafter for completion of the remainder of the Works shall be reduced. Similarly, the 

delay damages for the remainder of the Section (if any) in which this part is included shall also be 

reduced. For any period of delay after the date stated in this Taking-Over Certificate, the proportional 

reduction in these delay damages shall be calculated as the proportion which the value of the part so 

certified bears to the value of the Works or Section (as the case may be) as a whole. The Architect 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these 

proportions. The provisions of this paragraph shall only apply to the daily rate of delay damages 

under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by 

a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have 

taken over the Works or Section (as the case may be) on the date when the Tests on Completion 

would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry 

out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 

Period. The Architect shall require the Tests on Completion to be carried out by giving 14 days' 

notice and in accordance with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
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8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the 

Works shall not be deemed to certify completion of any ground or other surfaces requiring 

reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition 

required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 

Notification Period or as soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within 

such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) 

the Procuring Entity on or before the expiry date of the Defects Notification Period for the 

Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that 

the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 

promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 

apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 

extension of the Defects Notification Period for the Works or a Section if and to the extent that the 

Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used 

for the purposes for which they are intended by reason of a defect or by reason of damage attributable 

to the Contractor. However, a Defects Notification Period shall not be extended by more than two 

years. 
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11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 

[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 

Contractor's obligations under this Clause shall not apply to any defects or damage occurring more 

than two years after the Defects Notification Period for the Plant and/ or Materials would otherwise 

have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed 

by the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be 

given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 

was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], 

the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but 

the Contractor shall have no responsibility for this work; and the Contractor shall subject to 

Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 

incurred by the Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in 

accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 

Works or any major part of the Works, terminate the Contract as a whole, or in respect of such 

major part which cannot be put to the intended use. Without prejudice to any other rights, under 

the Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums paid 

for the Works or for such part (as the case may be), plus financing costs and the cost of 

dismantling the same, clearing the Site and returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 

consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 

are defective or damaged. This consent may require the Contractor to increase the amount of the 

Performance Security by the full replacement cost of these items, or to provide other appropriate 

security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the 

Architect may require the repetition of any of the tests described in the Contract. The requirement 

shall be made by notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except 

that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 

Remedying Defects], for the cost of the remedial work. 
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11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to 

the Works as is reasonably required in order to comply with this Clause, except as may be 

inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the 

works that have already accepted, under the direction of the Engineer. Unless the defect is to be 

remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost 

of the search plus profit shall be agreed or determined by the Architect in accordance with Sub-

Clause 3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 

Architect has issued the Completion Certificate to the Contractor, stating the date on which the 

Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates 

of the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the 

Contractor's Documents and completed and tested all the Works, including remedying any defects. 

A copy of the Completion Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment 

of any obligation which remains unperformed at that time. For the purposes of determining the 

nature and extent of unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 

Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 

The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable 

to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 

than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring 

Entity. 
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12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 

Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment 

Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment 

Certificate] the quantities and other particulars detailing the amounts which he considers to be 

entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be 

given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect in making 

the measurement, and 

b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect 

shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 

records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, 

attend to examine and agree the records with the Engineer, and shall sign the same when agreed. If 

the Contractor does not attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 

Contractor shall give notice to the Architect of the respects in which the records are asserted to be 

inaccurate. After receiving this notice, the Architect shall review the records and either confirm or 

vary them and certify the payment of the undisputed part. If the Contractor does not so give notice 

to the Architect within 14 days after being requested to examine the records, they shall be accepted 

as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine the value of work done by evaluating each item 

of work, applying the measurement agreed or determined in accordance with the above Sub-Clauses 

12.1 and 12.2 and the appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified 

for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bill of Quantities and will not be paid for 

separately. 
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12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or 

is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates 

or prices are relevant for the new item of work, it shall be derived from the reasonable Cost of 

executing such work, prevailing market rates, together with profit, taking account of any other 

relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine 

a provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned 

work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment 

valuation certificates and variation orders on omissions and additions valued based on rates in the 

Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 

The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price– tender price)/ tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 

agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would 

have been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract 

Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 

Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon 

receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate 

for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No 

Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the 

Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 

notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily 

obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the 

sequence or progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm 

or vary the instruction. 
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13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes 

do not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including 

any associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 

and until the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the 

nature and form of such variation. As soon as possible after having received such notice, the 

Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-

Clause 8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with 

the Employer and the Contractor, decide as soon as possible whether or not the variation shall be 

carried out. If the Architect decides that the variation shall be carried out, he shall issue a Variation 

Order clearly identified as such in accordance with the Contractor's submission or as modified by 

agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the 

provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the 

adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or 

Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are 

not directly applicable to the specific work in question, suitable rates shall be established by the 

Architect reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the 

said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market 

price. Due account shall be taken of any over-or under-recovery of overheads by the Contractor in 

consequence of the variation. The Contractor shall also be entitled to be paid: 

a) The cost of any partial execution of the Works rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works 

as detailed in the Programme, and 
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d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be 

included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and 

be bound to these Conditions in so doing as if such variation was stated in the Contract. The work 

shall not be delayed pending the granting of an extension of the Time for Completion or an 

adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's 

opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of 

executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring 

Entity of the completed Works, or 

(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-

Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the 

Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall 

be included in the Contract Price. This fee shall behalf (50%) of the difference between the 

following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-

Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes 

in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account 

of any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 

13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) 

is more than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the 

Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in 

writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or 

by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 
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b) the Contractor's proposal for any necessary modifications to the programme according to Sub-

Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 

[Value Project Engineering] or otherwise), respond with approval, disapproval or comments. The 

Contractor shall not delay any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 

issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 

unless the Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever 

an adjustment is agreed, approved or determined as stated above, the amount payable in each of the 

applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 

expected currency proportions of the Cost of the varied work, and to the proportions of various 

currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 

Contractor shall include only such amounts, for the work, supplies or services to which the 

Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum, the 

Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 

and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor 

(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 

included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts 

by applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there 

is no such rate, the percentage rate stated in the Special Conditions of Contract shall be 

applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 

accounts or receipts in substantiation. 
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13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed 

on a daywork basis. The work shall then be valued in accordance with the Daywork Schedule 

included in the Contract, and the following procedure shall apply. If a Daywork Schedule is not 

included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 

applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 

any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall deliver each day to the Architect accurate statements induplicate which shall include 

the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned 

to the Contractor. The Contractor shall then submit priced statements of these resources to the 

Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for 

Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting 

from a change in the Laws of Kenya (including the introduction of new Laws and the repeal or 

modification of existing Laws) or in the judicial or official governmental interpretation of such Laws, 

made after the Base Date, which affect the Contractor in the performance of obligations under the 

Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result 

of these changes in the Laws or in such interpretations, made after the Base Date, the Contractor 

shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 

relevant delay has already been taken into account in the determination of a previous extension of 

time and such Cost shall not be separately paid if the same shall already have been taken into account 

in the indexing of any inputs to the table of adjustment data in accordance with the provisions of 

Sub-Clause 13.8 [Adjustments for Changes in Cost]. 
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13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local 

and foreign currencies included in the Schedules. If there is no such table of adjustment data, this 

Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls 

in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts 

determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for 

any rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted 

Contract Amount shall be deemed to have included a mounts to cover the contingency of other rises 

and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 

accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined 

from formulae for each of the currencies in which the Contract Price is payable. No adjustment is to 

be applied to work valued on the basis of Cost or current prices. The formulae shall be of the 

following general type: 
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13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source 

is in doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the 

values of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) 

for the purposes of clarification of the source; although these dates (and thus these values) may not 

correspond to the base cost indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be 

converted into the relevant currency of payment at the selling rate, established by the Central Bank 

of Kenya, of this relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional 

index for the issue of Interim Payment Certificates. When a current cost index is available, the 

adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices 

there after shall be made using either (i) each index or price applicable on the date 49 days prior to 

the expiry of the Time for Completion of the Works, or (ii) the current index or price, whichever is 

more favorable to the Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data 

shall only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a 

result of Variations. 

 

 

 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the nonadjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 

[Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, 

and the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 

13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated 

quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 

proposed breakdown of each lump sum price in the Schedules. The Architect may take account 

of the break down when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 

spare parts there for, imported by the Contractor for the sole purpose of executing the Contract shall 

not be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and 

cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total 

advance payment, the number and timing of instalments (if more than one), and the applicable 

currencies and proportions, shall be as stated in the Special Conditions of Contract. 

 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not 

stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-

Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives 

(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a 

guarantee in amounts and currencies equal to the advance payment. This guarantee shall be issued 

by a reputable bank or financial institutions elected by the Contractor and shall be in the form 

annexed to the Special Conditions or in another form approved by the Procuring Entity. 

 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment 

has been repaid, but its amount shall be progressively reduced by the amount repaid by the 

Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry 

date, and the advance payment has not been repaid by the date 30 days prior to the expiry date, the 

Contractor shall extend the validity of the guarantee until the advance payment has been repaid. 
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14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid 

through percentage deductions from the interim payments determined by the Architect in accordance 

with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the 

total of all certified interim payments (excluding the advance payment and deductions and 

repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 

Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract 

of the amount of each Interim Payment Certificate (excluding the advance payment and 

deductions for its repayments as well as deductions for retention money) in the currencies and 

proportions of the advance payment until such time as the advance payment has been repaid; 

provided that the advance payment shall be completely repaid prior to the time when 90 percent 

(90%) of the Accepted Contract Amount less Provisional Sums has been certified for payment. 

 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the 

Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 

[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the 

whole of the balance then outstanding shall immediately become due and in case of termination 

under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's 

Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions 

of Contract) to the Architect after the end of each month, in a form approved by the Engineer, 

showing in detail the amounts to which the Contractor considers itself to be entitled, together with 

supporting documents which shall include the report on the progress during this month in accordance 

with Sub-Clause4.21 [Progress Reports]. 

 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 

various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced 

up to the end of the month (including Variations but excluding items described in sub-

paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 

accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 

13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 

stated in the Special Conditions of Contract to the total of the above amounts, until the 

amount so retained by the Procuring Entity reaches the limit of Retention Money (if any) stated 

in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be 

deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 

14.5 [Plant and Materials intended for the Works]; 
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f) any other additions or deductions which may have become due under the Contractor otherwise, 

including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract 

Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for 

the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing 

the Works, and if actual progress is found to be less or more than that on which this schedule 

of payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine revised instalments, which shall take account of the 

extent to which progress is less or more than that on which the instalments were previously 

based. 

 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The first 

estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall 

be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of 

Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 

incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant and 

Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates]. 

 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this 

Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and 

Materials) which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to 

the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 
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iii) are described in a clean shipped bill of lading or other evidence of shipment, which has 

been submitted to the Architect together with evidence of payment of freight and 

insurance, any other documents reasonably required, and a bank guarantee in a form and 

issued by an entity approved by the Procuring Entity in amounts and currencies equal to 

the amount due under this Sub-Clause: this guarantee may be in a similar form to the 

form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until the Plant 

and Materials are properly stored on Site and protected against loss, damage or 

deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 

damage or deterioration and appear to be in accordance with the Contract. 

 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of 

the documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become 

due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application 

for Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable 

reduction which shall be equivalent to, and in the same currencies and proportions as, this additional 

amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and 

supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate which shall state the amount which the Architect fairly determines to be due, with all 

supporting particulars for any reduction or withholding made by the Architect on the Statemen tif 

any. 

 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound 

to issue an Interim Payment Certificate in an amount which would (after retention and other 

deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the 

Special Conditions of Contract. In this event, the Architect shall give notice to the Contractor 

accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the 

cost of rectification or replacement may be withheld until rectification or replacement has been 

completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 

Contract, and had been so notified by the Engineer, the value of this work or obligation may be 

withheld until the work or obligation has been performed. 
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4.6.4  The Architect may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed 

to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties 

or within 60 days after receiving the documents in accordance with Sub-Clause 4.2 

[Performance Security] and Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 90 days after the Architect 

Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 90 days after the Procuring Entity 

Issues Interim Payment Certificate; or after determination of any disputed amount shown in the 

Final Statement in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount 

unpaid during the period of delay. This period shall be deemed to commence on the date for payment 

specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date 

on which any Interim Payment Certificate is issued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the 

mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the interbank 

offered rate, and shall be paid in such currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without 

prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 

is issued for a Section or part of the Works, a proportion of the Retention Money shall be certified 

and paid. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated 

contract value of the Section or part, by the estimated final Contract Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance 

of the Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-

Over Certificate was issued for a Section, a proportion of the second half of the Retention Money 

shall be certified and paid promptly after the expiry date of the Defects Notification Period for the 

Section. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated 

contract value of the Section by the estimated final Contract Price. 
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14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects 

hall be entitled to withhold certification of the estimated cost of this work until it has been executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 

13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in 

Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued 

for the Works and the first half of the Retention Money has been certified for payment by the 

Engineer, the Contractor shall be entitled to substitute a Retention Money Security guarantee, in the 

form annexed to the Special Conditions or in another form approved by the Procuring Entity and 

issued by a reputable bank or financial institution selected by the Contractor, for the second half of 

the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 

14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 

submit to the Architect three copies of a Statement at completion with supporting documents, in 

accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-

Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to him under 

the Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in a 

form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Architect may reasonably require within 30 days from 

receipt of said draft and shall make such changes in the draft as may be agreed between them. The 

Contractor shall then prepare and submit to the Architect the final statement as agreed. This agreed 

statement is referred to in these Conditions as the “Final Statement”. 
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14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to 

the draft final statement which are agreed, it becomes evident that a dispute exists, the Architect 

shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate 

for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under 

Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], 

the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) 

a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that 

the total of the Final Statement represents full and final settlement of all moneys due to the 

Contractor under or in connection with the Contract. This discharge may state that it becomes 

effective when the Contractor has received the Performance Security and the outstanding balance 

of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect 

shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which 

shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring 

Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due from 

the Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the 

case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect 

shall request the Contractor to do so. If the Contractor fails to submit an application within a period 

of 30 days, the Architect shall issue the Final Payment Certificate for such amount as he fairly 

determines to be due. 

 

14.14 Cessation of Procuring Entity's Liability 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the Contractor 

shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) 

in the Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 

misconduct by the Procuring Entity. 
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14.15 Currencies of Payment 

 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 

exchange to be used for calculating the payments, shall be as stated in the Schedule of 

Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 

currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which 

the sum was expended by the Procuring Entity, or in such currency as may be agreed by both 

Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds 

the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity 

may recover the balance of this amount from the sums otherwise payable to the Contractor in 

other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 

prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice 

require the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the 

contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-

Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 

[Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent 

of the Procuring Entity, 
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e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 

made against him, compounds with his creditors, or carries on business under a receiver, trustee 

or manager for the benefit of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission 

or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly 

or indirectly) to any person any such induce mentor reward as is described in this sub-paragraph 

(f). However, lawful inducements and rewards to Contractor's Personnel shall not entitle 

termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 

2.2 of the Appendix B to these General Conditions, in competing for or in executing the 

Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to 

the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case 

of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract 

immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 

Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, 

and other design documents made by or for him, to the Engineer. However, the Contractor shall use 

his best efforts to comply immediately with any reasonable instructions included in the notice (i) 

for the assignment of any subcontract, and (ii) for the protection of life or property or for the safety 

of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other 

entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 

Documents and other design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 

will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 

removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed to 

make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in 

order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of the Works, Goods and Contractor's Documents, 

and any other sums due to the Contractor for work executed in accordance with the Contract. 
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15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 

effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs incurred 

by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any 

extra costs of completing the Works, after allowing for any sum due to the Contractor under 

Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages 

and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 

convenience, by giving notice of such termination to the Contractor. The termination shall take 

effect 30 days after the later of the dates on which the Contractor receives this notice or the Procuring 

Entity returns the Performance Security. The Procuring Entity shall not terminate the Contract under 

this Sub-Clause in order to execute the Works itself or to arrange for the Works to be executed by 

another contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2 

[Termination by Contractor]. After this termination, the Contractor shall proceed in accordance with 

Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in 

accordance with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and 

its prevailing sanctions. 

 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for having 

done or for borne to do any act in relation to the obtaining or execution of this or any other 

Contract for the Procuring Entity or for showing or for bearing to show favor or disfavor to any 

person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, 

unless before the Contract is made particulars of any such commission and of the terms and 

conditions of any agreement for the payment there of have been disclosed in writing to the 

Procuring Entity. 
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15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) shall be an offence under the 

provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and 

Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the 

contractor to proceed with the works in accordance with the program, the Contractor may, after 

giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate of 

work) unless and until the Contractor has received the Payment Certificate, reasonable evidence or 

payment, as the case may be and as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 

14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described 

in the relevant Sub-Clause and in the above notice) before giving a notice of termination, the 

Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 

rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to 

issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 

days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is 

to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's 

Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such 

manner as to materially and adversely affect the economic balance of the Contract and/or the 

ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 
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e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business 

under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event 

occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties 

on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 

[Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 

Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 

Contractor may by notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the 

Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination 

for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional 

Termination, Payment and Release] has taken effect, the Contractor shall promptly: 

a) cease all further work, except for such work as may have been instructed by the Architect for 

the protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor 

has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 

Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 

Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result 

of this termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 

(including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the 

course of or by reason of the Contractor's design (if any), the execution and completion of the 

Works and the remedying of any defects, unless attributable to any negligence, willful actor 

breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 

respective agents, and 
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b) damage to or loss of any property, real or personal (other than the Works), to the extent that 

such damage or loss arises out of or in the course of or by reason of the Contractor's design (if 

any), the execution and completion of the Works and the remedying of any defects, unless and 

to the extent that any such damage or loss is attributable to any negligence, willful act or breach 

of the Contract by the Procuring Entity, the Procuring Entity's Personnel, their respective 

agents, or anyone directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, 

and their respective agents, against and from all claims, damages, losses and expenses (including 

legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is 

attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 

Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for which liability 

may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-

Clause 18.3 [Insurance Against Injury to Persons and Damage to Property], unless and to the extent 

that any such damage or loss is attributable to any negligence, willful actor breach of the Contract 

by the contractor, the contractor's Personnel, their respective agents, or anyone directly or indirectly 

employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under 

Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for 

the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is 

so deemed to be issued) for any Section or part of the Works, responsibility for the care of the 

Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 

Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period 

when the Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk 

and cost, so that the Works, Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 

Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable for 

any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose 

from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far 

as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 

Contractor's Personnel, 

c) explosive materials, ionizing radiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity, 
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d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may 

be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 

Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 

contractor could not reasonably have been expected to have taken adequate preventive 

precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to 

the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the 

Architect and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor 

shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs 

(e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any 

patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual or 

industrial property right relating to the Works; and “claim” shall refer to a claim (or proceedings 

pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving 

the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-

Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 

alleging an infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed 

to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other 

claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or 

(ii) any design for which the Contractor is responsible. 
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17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its 

cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which 

may arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in 

contesting the claim. This other Party (and its Personnel) shall not make any admission which might 

be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over the 

conduct of any negotiations, litigation or arbitration upon being requested to do so by such other 

Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-

exclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or 

other intellectual rights owned by the contractor or a third party from whom the contract or has 

received the rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive 

and non-transferable rights (without the rights to sub-license) to use the knowhow and other 

technical information disclosed to the contract or under the contract. Nothing contained here-in shall 

be construed as transferring ownership of any patent, utility model, trademark, design, copy right, 

know-how or other intellectual rights from the contractor or any other third party to the Procuring 

Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of 

any contractor for any in director consequential loss or damage which may be suffered by the other 

Party in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay 

Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 

Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-

Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and 

Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract 

other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's 

Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 

[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application 

of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in the Special 

Conditions of Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract 

Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective dates of 

hand-over to the Contractor until cessation of occupation (where hand-over or cessation of 

occupation may take place after the date stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their 

care arising from any cause whatsoever other than those for which the Procuring Entity is liable, the 

Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 
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18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting 

and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in 

terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by 

both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 

precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 

and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by 

both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 

precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as 

though a separate policy had been issued for each of the joint insured. If a policy indemnifies 

additional joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor 

shall act under the policy on behalf of these additional joint insured except that the Procuring Entity 

shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive 

payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) the 

insuring Party shall require all additional joint insured to comply with the conditions stipulated in 

the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 

required to rectify the loss or damage. Payments received from insurers shall be used for the 

rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of 

Contract (calculated from the Commencement Date), submit to the other Party: 

 

a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage 

to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 

Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 

insuring Party shall keep the insurers informed of any relevant changes to the execution of the Works 

and ensure that insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior 

approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first 

notified by the insurer shall promptly give notice to the other Party. 
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18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 

maintain under the Contractor fails to provide satisfactory evidence and copies of policies in 

accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any 

other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The 

insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price 

shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 

Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not 

recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the 

insuring Party fails to effect and keep in force an insurance which is available and which it is 

required to effect and maintain under the Contract, and the other Party neither approves the omission 

nor effects insurance for the coverage relevant to this default, any moneys which should have been 

recoverable under this insurance shall be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 

limited to the insurance referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less 

than the full reinstatement cost including the costs of demolition, removal of debris and professional 

fees and profit. This insurance shall be effective from the date by which the evidence is to be 

submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until 

the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 

Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 

occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 

Contractor in the course of any other operations (including those under Clause 11 [Defects 

Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 

value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be 

effective while it is being transported to the Site and until it is no longer required as Contractor's 

Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from 

the insurers, payments being held or allocated to the Party actually bearing the costs of 

rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 

Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 

loss or damage to a part of the Works which is attributable to the use or occupation by the 
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Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-

paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each 

case) risks which are not insurable at commercially reasonable terms, with deductibles per 

occurrence of not more than the amount stated in the Special Conditions of Contract (if an 

amount is not so stated,t his sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials 

or workmanship (but cover shall include any other parts which are lost or damaged as a 

direct result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the 

Works if this other part is in a defective condition due to a defect in its design, materials 

or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent 

that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials 

intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases 

to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice 

to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled 

subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such 

commercially reasonable terms as the Contractor should have expected to have paid for such cover, 

and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to have approved 

the omission under Sub-Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 

injury which may occur to any physical property (except things insured under Sub-Clause 18.2 

[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured under 

Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's 

performance of the Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special 

Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property 

(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of 

the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 
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v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover 

is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 

person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 

disease or death of any person employed by the Contractor or any other of the Contractor's 

Personnel, except that this insurance may exclude losses and claims to the extent that they arise 

from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel 

are assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be 

effected by the Subcontractor, but the Contractor shall be responsible for compliance with this 

Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 

listed below, so long as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 

except as may be attributable to the Contractor's use of such munitions, explosives, radiation 

or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by 

Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting 

the Force Majeure and shall specify the obligations, the performance of which is or will be 

prevented. The notice shall be given within 14 days after the Party became aware, or should have 

become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 

Force Majeure prevents it from performing them. 
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19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of 

either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance 

of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it 

ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 

Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 

and suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 

19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment 

of any such Cost, including the costs of rectifying or replacing the Works and/or Goods 

damaged or destroyed by Force Majeure, to the extent they are not indemnified through the 

insurance policy referred to in Sub- Clause18.2 [Insurance for Works and Contractor's 

Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from 

force majeure on terms additional to or broader than those specified in this Clause, such additional 

or broader force majeure events or circumstances shall not excuse the Contractor's non-performance 

or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 

days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of 

Force Majeure], or for multiple periods which total more than 140 days due to the same notified 

Force Majeure, then either Party may give to the other Party a notice of termination of the Contract. 

In this event, the termination shall take effect 7 days after the notice is given, and the Contractor 

shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 

Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a 

Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the 

Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall 

become the property of (and be at the risk of) the Procuring Entity when paid for by the 

Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal; 



 

144  

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred 

by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the 

return of these items to the Contractor's works in his country (or to any other destination at no 

greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with 

the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control 

of the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or 

unlawful for either or both Parties to fulfil its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further performance of the 

Contract, then upon notice by either Party to the other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 

either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 

been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 

Contract had been terminated under Sub-Clause 19.6. 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with the 

Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance 

giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days 

after the Contractor became aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 

the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise, 

the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 

either on the Site or at another location acceptable to the Engineer. Without admitting the Procuring 

Entity's liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the 

record-keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor 

shall permit the Architect to inspect all these records and shall (if instructed) submit copies to the 

Engineer. 
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20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Engineer, the Contractor shall send to the Architect fully detailed 

claim which includes full supporting particulars of the basis of the claim and of the extension of 

time and/ or additional payment claimed. If the event or circumstance giving rise to the claim has a 

continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/ or amount claimed, and such further particulars as the Architect may reasonably 

require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from 

the event or circumstance, or within such other period as may be proposed by the Contractor 

and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Architect and approved by the 

Contractor, the Architect shall respond with approval, or with disapproval and detailed comments. 

He may also request any necessary further particulars but shall nevertheless give his response on the 

principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for 

Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 

Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under the 

Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 

supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to 

payment for such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may 

consider that the claim is rejected by the Architect and any of the Parties may refer the dispute for 

amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 

apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 

claim, any extension of time and/ or additional payment shall take account of the extent (if any) to 

which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 

excluded under the second paragraph of this Sub-Clause 20.3. 
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20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 

Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the 

Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, 

Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], 

or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring 

Entity became aware, or should have become aware, of the event or circumstances giving rise to the 

claim. A notice relating to any extension of the Defects Notification Period shall be given before 

the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation 

of the amount and/or extension to which the Procuring Entity considers itself to be entitled in 

connection with the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is entitled 

to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in 

accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The 

Procuring Entity shall only be entitled to set off against or make any deduction from an amount 

certified in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with 

this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 

giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence 

arbitration after 60 days from the day on which a notice of a claim was given, even if no attempt at 

an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by 

either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 

d) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contractor agree otherwise in writing. 
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20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 

dispute has not been given by the applying party within ninety days of the occurrence or discovery 

of the matter or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall 

not commence unless an attempt has in the first instance been made by the parties to settle such 

claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall 

be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and a ward any sums which ought to have been the 

subject of or included in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 

representatives of the Parties and the Architect from being called as a witness and giving evidence 

before the arbitrators on any matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 

reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 

Parties, and the Architect shall not be altered by reason of any arbitration being conducted during 

the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 

paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be 

notified in writing by either party to the other with a request to submit it to arbitration and to concur 

in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to 

the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 
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i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of 

the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 

administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules 

of Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 

conducted in the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 

(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 

commitment to providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other 

Party may, without prejudice to any other rights it may have, refer the matter to a competent court 

of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                

here in shall prevail over those in the GCC. 

 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

Heading Insert 

 

Name and Reference No. of the 

Contract 

 

Heading 

and 1.1 

Insert 

Engineers Name and address Heading 

and 3.1.1 

Insert 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative agreed 

by the Procuring Entity prior to Contract signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed by the 

Procuring Entity prior to Contract signature] 

Time for Completion 1.1. _____________days  

If Sections are to be used, refer to Table: Summary of 

Sections below 

Defects Notification Period 1.1 _____________days  

Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below 

Electronic transmission systems 1.3  

Time for the Parties entering 

into a Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later than 

_______________days after Commencement Date 

Architect Duties and Authority 3.1.6 (b) 

(ii)  

Variations resulting in an increase of the Accepted Contract 

Amount in excess of ____% shall require approval of the 

Procuring Entity.  

Performance Security 4.2.1 The performance security will be in the form of a ____ 

[insert either one of “demand guarantee” or “performance 

bond”] in the amount(s) of [insert related figure(s)] percent 

of the Accepted Contract Amount and in the same 

currency(ies) of the Accepted Contract Amount. 

Normal working hours 6.5 Specify  

Delay damages for the Works 8.7 & 

14.15(b)  

  % of the Contract Price per day. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Maximum amount of delay 

damages 

8.7.1 ______% of the final Contract Price.  
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Conditions Sub-

Clause 

Data 

Provisional Sums 13.6. 

(b)(ii) 

[If there are Provisional Sums, insert a percentage for 

adjustment of Provisional Sums] 

_______% 

Adjustments for Changes in 

Cost 

13.9 Period “n” applicable to the adjustment multiplier “Pn”: 

__________ [Insert the period if different from one (1) 

month; if period “n” is one (1) month, insert “not 

applicable”] 

Total advance payment  14.2.1      % Percentage of the Accepted Contract Amount payable 

in the currencies and proportions in which the Accepted 

Contract Amount is payable 

[Insert number and timing of installments if applicable] 

Repayment amortization rate of 

advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) _______% 

Limit of Retention Money 14.3.2 (c) _______% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i

) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

______________ [list]. 

14.5.3(c)(i

) 

Plant and Materials for payment when delivered to the Site 

___________________ [list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 _____________ % of the Accepted Contract Amount. 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 Specify ___________% rate per month of delayed payment. 

Maximum total liability of the 

Contractor to the Procuring 

Entity  

17.6.2 [Select one of the two options below as appropriate] 

The product of_____________ [insert a multiplier less or 

greater than one] times the Accepted Contract Amount, 

or _____________ [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of insurance and 

policy. Period may be from 14 days to 30days.] 

a. evidence of insurance.  _____days 

b. relevant policies  _____days 

Maximum amount of 

deductibles for insurance of the 

Procuring Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-party 

insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration  20.7.2 Insert city and Country 
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SECTION X - CONTRACT FORMS 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3 - LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6 - PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. 

Send this Notification to the Tenderer's Authorized Representative named in the Tender Information Form 

on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must 

be sent to all Tenderers simultaneously. This means on the same date and as close to the same time 

as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, 

you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-

related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

 

ii) Address of the successful Tender   

 

 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 
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c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated 

price as well as the Tender price as read out. 

 

 

SNo Name of Tender Tender Price 

as read out 

Tender’s 

evaluated price 

(Note a) 

One Reason Why Not 

Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you 

decide to request a debriefing your written request must be made within three (5) Business Days 

of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 

the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 

debriefing within five (3) Business Days of receipt of your request. If we are unable to provide the 

debriefing within this period, the Standstill Period shall be extended by five (3) Days after the date 

that the debriefing is provided. If this happens, we will notify you and confirm the date that the 

extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 

we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days 

from the date of publication of the Contract Award Notice. 
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address 

the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or received, a 

debriefing before making this complaint. Your complaint must be submitted within the Standstill 

Period and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 

and its Regulations available from the Website www.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender 

in this tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your 

complaint. 

7. Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 

Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to 

contact us. On behalf of the Procuring Entity: 

 

 

 

 

 

 

 

 

 

http://www.ppra.go.ke/
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FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender 

description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. 

Box  No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative 

Review Board to review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED  

Board Secretary 
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FORM NO  3:  LETTER OF AWARD 

 

letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 

identification number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers 

and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, 

is here by accepted by……………… (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, 

using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, 

of the Tender Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., 

between………………………. 

…………………………………………...of……………………………………………. (hereinafter “the 

Procuring 

Entity”), of the one part, and of

 (hereinafter “the Contractor”), of the 

other part: 

WHEREAS the Procuring Entity desires that the Works known as should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 

completion of these Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 

This Agreement shall prevail over all other Contract documents. 

a) The Notification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 

this Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and 

to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects there in, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance 

with the Laws of Kenya on the day, month and year specified above. 

 

Signed and sealed by (for the Procuring Entity) 

 

 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with 

(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution 

of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (in words ),
1 

such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself 

or in a separate signed document accompanying or identifying the demand, stating that the Applicant 

is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any demand 

for payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 

the final product. 

 

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified 

in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 

Beneficiary. 

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 

the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 

must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 

Guarantee in stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] Beneficiary: [insert name and Address of Procuring 

Entity] Date:   [Insert date of issue] PERFORMANCE BOND No.:

  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  

Contractor”)  and   ] as Surety (hereinafter 

called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called 

“the Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in 

the types and proportions of currencies in which the Contract Price is payable, the Contractor and the 

Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

 day of ,20 , for in 

accordance with the documents, plans, specifications, and amendments there to, which to the extent 

here in provided for, are by reference made part here of and are here in after referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be 

null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and 

declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 

performed the Procuring Entity's obligations there under, the Surety may promptly remedy the default, 

or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 

completing the Contract in accordance with its terms and conditions, and upon determination by 

the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 

between such Tenderer, and Procuring Entity and make available as work progresses (even though 

there should be a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of 

the Contract Price; but not exceeding, including other costs and damages for which the Surety may 

be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 

Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity 

to Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; 

or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
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5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing 

of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any 

person or corporation other than the Procuring Entity named here in or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has 

caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal 

representative, this day  of 20 . 

 

SIGNED ON on behalf of  

 

By in the capacity of  

 

In the presence of  

 

 

SIGNED ON on behalf of  

 

By in the capacity of  

 

In the presence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring 

Entity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into 

Contract No. dated with the Beneficiary, for the execution of                               

(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the 

sum 

  (in words ) is to be made against an advance payment 

guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (in words )
1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 

whether in the demand itself or in a separate signed document accompanying or identifying the demand, 

stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; 

or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the advance payment referred to above has been 

credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as specified in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 

the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, 

less provisional sums, has been certified for payment, or on the day of ,2 ,
2 

whichever is 

earlier. Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee. 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 
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1The Guarantor shall insert an amount representing the amount of the advance payment and denominated 

either in the currency of the advance payment as specified in the Contract. 

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in 

the event of an extension of the time for completion of the Contract, the Procuring Entity would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 

made prior to the expiration date established in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into 

Contract No. 

 [insert reference number of the contract] dated with the Beneficiary, for 

the execution of  [insert name of contract 

and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 

moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-

Over Certificate has been issued under the Contract and the first half of the Retention Money has 

been certified for payment, and payment of [insert the second half of the Retention Money] is to be 

made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] _ 

([insert amount in words ])
1 

upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifying the demand, stating that the Contractor is in breach of its 

obligation(s) under the Contract, without your needing to prove or showgrounds for your demand or 

the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 

to above has been credited to the Contractor on its account number at  [insert name and 

address of Applicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before that 

date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee. 
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_________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

 

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion 

date of the contract. The Procuring Entity should note that in the event of an extension of this date for 

completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 

from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)  

 

Tender Reference No.:   [insert identification no] Name of the 

Tender Title/Description:  [insert name of the assignment] to: [insert 

complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to 

furnish additional information on beneficial ownership: [select one option as applicable and delete 

the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial 

Owners  

 

% of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes / 

No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the 

Company 

(tenderer)  

(Yes / No) 

 

 

 

1. 

Full Name  Directly-----

------ % of 

shares  

 

 

Indirectly---

------- % of 

shares 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of voting 

rights 

1.Having the right to 

appoint a majority 

of the board of the 

directors or an 

equivalent 

governing body of 

the Tenderer: Yes -

----No---- 

2.Is this right held 

directly or 

indirectly?: 

 

 

Direct……………

……  

 

 

Indirect…………

……... 

 

1. Exercises 

significant 

influence or 

control over 

the 

Company 

body of the 

Company 

(tenderer)  

Yes -----No-

--- 

2.Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

Direct…… 

Indirect…… 

National identity card 

number or Passport 

number 

 

Personal Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

2. Full Name  Directly-----

------ % of 

shares  

 

 

Indirectly---

------- % of 

shares 

Directly……

……….% of 

voting rights 

 

Indirectly------

----% of voting 

rights 

1.Having the right to 

appoint a majority 

of the board of the 

directors or an 

equivalent 

governing body of 

the Tenderer: Yes -

----No---- 

2.Is this right held 

directly or 

indirectly?: 

 

1.Exercises 

significant 

influence or 

control 

over the 

Company 

body of the 

Company 

(tenderer)  

 Yes -----

No---- 

National identity card 

number or Passport 

number 

 

Personal Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 
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Details of Beneficial ownership 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in the 

Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies 

(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable 

Information in line with the Data Protection Act shall not be published or made public). Note that Personally 

Identifiable Information (PII) is defined as any information that can be used to distinguish one person from another 

and can be used to deanonymize previously anonymous data. This information includes National identity card 

number or Passport number, Personal Identification Number, Date of birth, Residential address, email address and 

Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural 

person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

Name of the Tenderer: ..........................................*[insert complete name of the Tenderer] _________ 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 

person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the 

Postal address   

Direct……………

……  

 

 

Indirect…………

……... 

 

2.Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

Direct……

…….. 

Indirect……

…… 

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

3. 

e.

t.

c 
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Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are 

shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

Bidder Official Stamp 
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PART ONE: 

 

SPECIFICATIONS 

 

GENERAL 

 

A. MATERIAL GENERALLY 

 
All materials used on the works shall be new and of the qualities and kinds specified herein and equal to 

approved samples. Deliveries shall be made sufficiently in advance to enable samples to be taken and 

tested if required. No materials shall be used until approved and all materials which are note approved or 

which are damaged, contaminated or have deteriorated in any way or do not comply in any way with the 

requirements of this specification shall be immediately removed from the site at the Contractor’s expense. 

 

B. MATERIALS FOR WHICH THERE IS A KENYA BUREAU OF STANDARDS SPECIFICATION 

All materials used in the works for which a Kenya Bureau of Standard Specification has been published shall 

conform with the latest edition thereof in every way. The Architect reserves the right to demand that the 

Contractor shall obtain at his own expense a certificate in respect of any material to state that it is in 

accordance with the Kenya Bureau of Standard Specifications. 

 

C. MATERIALS FOR WHICH THERE IS NO KENYA BUREAU OF STANDARDS SPECIFICATION 

 
All materials used in the works for which no Kenya Bureau of Standard Specification has been published 

shall conform with the British Standard Specifications for such material. If there are no published standard 

as specified for any materials, the quality of such materials shall be generally of a Standard equal to those 

for which there is a Kenya Bureau of Standard or British Standard Specification. 

 

D. ALTERNATIVES TO PROPRIETARY BRANDS 

 
Where materials are specified by their proprietary names or where fittings are specified by catalogue 

numbers, or descriptions, the contractor may offer material or fittings of alternative manufacture which are 

of equal quality. Such alternatives must be approved before being used in the works and the Contractor 

shall allow for this, but prior to tendering he may submit to the Architect for approval the names of any 

suppliers or manufacturers whose products he intends to use, together with catalogue numbers and 

descriptions and/or samples but the decision of the Architect will be final. 

 

E. SAMPLES 

 
The Contractor shall furnish for approval, with reasonable promptness all samples of material and 

workmanship required by the Architect. The Architect shall check and approve such for conformance with 

the design concept of the works and for compliance with the information given in the Contract Documents. 

The work shall be in accordance with approved samples. 

 

(a) All material samples shall be delivered to the Architect’s Office with all charges in 

connection therewith paid by the Contractor. 
 

(b) Duplicate final approved samples, in addition to any required for the Contractor’s use, 

shall be furnished to the Architect, one for office use and one for the site. 

 
(c) Samples shall be furbished so as not to delay fabrication, allowing the Architect 

reasonable time for consideration of the sample submitted. 

 
(d) Each sample shall be properly labelled with the name and quality of the material, 

manufacturer’s name, name of project, the Contractor’s name and the date of submission and the 

specification number to which the sample refers. 
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F MEASUREMENT AND TESTING EQUIPMENT 

 
The Contractor shall provide the following equipment for carrying out measuring and control tests on the 

site and maintain in full working order: 

 

(a) Straight edges 2 metres and 4 metres long for testing the accuracy of the finished concrete. 
 

(b) A glass graduated cylinder for use in the silt test of organic impurities in the sand. 
 

(c) Slump test apparatus 
 

(d) 150 mm steel cube moulds with base plates and tamping rod to BS 1881. 
 

(e) Two 30 metre steel tapes 
 

(f) One dumpy or quickset level and staff. 
 

(g) Micrometer. 
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PART TWO 

 

DEMOLITIONS & ALTERATIONS SPECIFICATIONS 

 

DEMOLITIONS AND ALTERATIONS 

 

A. DEMOLITIONS 

 
Demolitions, taking out and cutting away shall be carefully performed and every precaution shall be taken to 

ensure the safety of the work. If damage should occur in the carrying out the demolitions or alterations the 

contractor shall reinstate and make good the same at his own expense. 

 

B. PROTECTION 

 
Supply, erect and maintain during the cutting of openings etc., all necessary protection to the existing 

premises against damage by weather or other cases. 

 

C. LAYING THE DUST 

 
Allow for laying the dust as far as possible during the alteration by watering with a hose or other means 

 

D. MAKING GOOD 

 
All making good of blockwork, building up of opening etc., shall be solid blockwork unless otherwise 

described, in cement mortar (1:4) properly cut, toothed and bonded and pinned up to existing work and 

pointed where necessary. 

 

E. CREDIT FOR MATERIALS 

 
Unless otherwise specified materials arising from the demolitions and alterations will become the property 

of the contractor. If the Contractor wishes to allow a credit for any such materials the appropriate allowance 

should be included in the credit column of the Bills of Quantities. In the event that the Employer wishes to 

take possession of any such materials the contractor will only be entitled to receive compensation to the 

amount of credit indicated. 
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PART THREE 

 

EXCAVATIONS & EARTHWORKS SPECIFICATIONS 

 

EXCAVATION AND EARTHWORKS 

 

A. CODES OF PRACTICE 

The contractor shall comply with the following codes of practice: 

 
Site Investigations C.P 2001 

Earthworks C.P 2003 

Foundations C.P 2004 

Protection of building against water from the ground C.P 102 

B. INSPECTION OF SITE 

The contractor is deemed to have visited the site and to have ascertained the nature of the soil and sub- 

soils to be excavated. No claim will be allowed on account of these being of a different nature from that for 

which he had allowed in his prices. 

C. PROCEDURE 

The excavations and fillings shall be carried out in such a manner and order as the Architect may direct. 

D. EXISTING TREES SHRUBS AND GRUBBING UP ROOTS 

(a) Directions 

Cut down and remove shrubs and trees as directed. No shrubs, trees, plants etc., shall be removed 

except as directed by the Architect and the contractor shall be held responsible for any damage caused 

by the building operations to those shrubs, trees etc., not so directed to be removed. 

(b) Grubbing up roots 

Grubbing up roots etc. shall include the following and disposal shall be described under the foregoing 

clause: 

(1) Stumps and roots of large trees shall be completely removed. 

(2) Stumps and roots of small trees, bushes or other vegetation shall be completely removed to a 

depth of at least 600mm below formation. 

(3) Smaller stumps and roots of vegetation up to 25mm thick shall be completely removed to a depth 

of 230mm below formation. 

(4) Fine roots shall be removed to as great depth as is practicable by hand. 

Except where the area of grubbing is to be excavated, all resulting holes shall be filled up solid with 

approved material compacted to the same relative density as the surrounding. 

E. SITE CLEARANCE 

All grass, vegetable matter etc., must be removed from or burned on site at the commencement of the 

contract over areas as directed by the Architect. 

F. WHITE ANT-INSECTICIDE TREATMENT 

The Contractor must destroy any white ant’s nests found within the perimeter of the buildings and within a 

distance of 20 metres from the buildings externally and take out and destroy queen ants, impregnate holes 

and tunnels with approved insecticides and back-fill with hard materials well rammed and consolidated. 



Specifications 6 

 

 

G. EXCAVATION 

 

(i) The excavations are to be executed to the widths shown on the Drawings, and to the 
depth below existing ground levels as directed by the Architect in order to obtain satisfactory 

foundations. If the contractor excavates to any widths or depths greater than those shown on the 

drawings or as instructed by the Architect he shall at his own expense fill in such widths or depths 

of excavation beyond that instructed or shown with concrete to the satisfaction to the Architect. 

 
(ii) Level and ram bottoms of all excavations to receive concrete, form steppings if necessary 

or directed to allow for sloping ground, and well water excavations before pouring concrete. 

 
(iii) The contractor shall report to the Architect when secure bottoms to the excavations have 

been obtained. Any concrete of other work executed before the excavations have been inspected 

and approved shall, if so directed, be removed and new work substituted after the excavations gave 

been approved all at the contractor’s expense. 

 
(iv) Excavations made below required levels shall be filled with mass concrete (1:4:8) at the 

contractor’s expense. 

 

ROCKS 

 

A. ROCK 

 
(a) Definition 

Rock is defined as any material met within the excavations which is of such size or position that it can 

only be removed by means of wedges, compressed air plant, or other special plant and the Architects 

opinion shall be final. 

(b) Other materials to be taken with normal excavations 

Excavations in any material such as compacted murram, soft tuff, stiff clay or similar materials which in 

the opinion of the Architect can reasonably, be removed by pick, traxcavator or similar, means will be 

deemed to be included in the prices of normal excavation. 

B. BLASTING 

No blasting will be permitted without the prior approval of the Architect and local Authority. 

C. BORROW PITS 

 
Borrow pits will only be allowed to be opened up on the site on receipt of permission from the Architect. 

 

D. HARDCORE FILLING 

Hardcore for filling under floors etc., shall be good hard stone, ballast or quarry waste (not magadi or similar 

soft stone) to the approval of the Architect broken to pass not greater than a 150mm ring or to be 75% of 

the finished thickness of the layers being compacted whichever is the lesser and graded to contain sufficient 

smaller pieces to fill all voids so that it can be thoroughly compacted. The filling is to be laid in layers each 

of a consolidated thickness not exceeding 225mm and well watered and compacted by hand of mechanical 

tampers. The top surface of the hardcore shall be levelled or graded to falls as required and blinded with a 

75 mm layer of similar material finely crushed and well rolled and watered immediately before concrete is laid. 

 

E. FILLING OBTAINED FROM THE EXCAVATIONS 

Filling obtained from surplus excavated materials is to be free from all weeds, roots, vegetable or other 

unsuitable materials and is to be filled in layers each of not more than 225 mm finished thickness. Each 

layer to be well watered and consolidated before the subsequent layer is filled in. 
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F. MATERIALS FOUND IN THE EXCAVATIONS 

No sand, aggregate or other materials found in the excavations is to be used in the works without the written 

permission of the Architect. 

 

G. INSECTICIDE / ANTI-TERMITE TREATMENT 

The top surface of all filling shall be treated with an approved chemical treatment, applied in accordance 

with the manufacturers printed instructions. The approved specialist treatment shall include a ten year 

guarantee against termites. 

 

H. RATES OF DISPOSAL 

 
Rates of disposal of excavated material are to include for the selection of spoil as it arises and for all double 

handling and re-excavation from spoil heaps not specifically ordered by the Architect. 

 

I. POLYTHENE SHEETING 

 
Polythene sheeting shall be 1000 gauge or as described obtained from an approved manufacturer. Joints 

in sheeting shall be treble folded with 150 mm fold and taped at 300 mm intervals with 50 mm wide black 

plastic adhesive tape as manufactured by sellotape limited. The sheeting shall not be laid loose with 

sufficient wrinkles to permit shrinkage up to 15%. 
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PART FOUR 

 

CONCRETE WORK SPECIFICATIONS 

 

CONCRETE WORK 

GENERAL 

A. AUTHORITATIVE STANDARDS AND CODES OF PRACTICE 

 
The following authoritative standards are referred to hereinafter: 

 
British Standard Specifications are published by the British Standards Institutions 2 Park Street London 

W.1, England (Abbreviated in text to BS) 

 
BS Date Title 

 
12:Pt.2 

 
1971 

 
Portland cement (ordinary and rapid hardening) 

812 1975 Methods for sampling and testing of mineral aggregates, 

sand and fillers 

882,1201: 1973 Aggregate from natural sources for concrete 

Pt.2  (including granolithic) 

1881: 1970-71 Methods of testing concrete 

1926: 1962 Ready mixed concrete 

2499: 1973 Hot applied joint sealants for concrete pavements 

3148: 1959 Tests for water for making concrete 

3921: 1974 Clay bricks and blocks 

4251 1974 Truck type concrete mixers 

4449: 1969 Hot rolled steel bars for the reinforcement of concrete 

4461 1969 Cold worked steel bars for the reinforcement of concrete 

4466 1969 Bending dimensions and scheduling of bars for the reinforcement 

of concrete 

4483 1969 Steel fabric for the reinforcement of concrete 

 
 

 
American society for Testing and Materials Standard as published by the American Society for Testing and 

Materials, 1916 Race St., Philadelphia PA 19103, U.S.A (abbreviated in text to ASTM) 

 
ASTM 

 
C88- 

Date 

 
73 

Tile 

 
Soundness of Aggregates by use of Sodium sulphate 

C234- 71 Comparing Concretes on the basis of the Bond development 

with Reinforcement steel 

C282- 71 Potential Reactivity of Aggregates (Chemical Method) 
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The following codes of practice are referred to hereinafter: 
 

 
The British Standard Codes of Practice published by the Council of Codes of Practice, British Standards Institution 2 

Park St, London W.I England (Abbreviated in text to C.P) 

 
C.P 

 
110:Pt.1,2 &3 

Date 

 
1972 

Title 

 
The structural use of concrete 

116:Pt.2 1976 Structural use of precast concrete 

BS 5337: 1969 The structural use of concrete for retaining aqueous 

liquids 

 

 
Should the Contractor wish to substitute any other authoritative standard or code of practice for any listed above he 

should submit details of any such together with two complete copies to the Engineer for approval with his Tender. 

Approval will only be given to the use of such standards where the Engineer considers the proposed standard or 

code of practice will give a quality or finished work equal to or better than the specified standard. 

 
All insitu concrete shall be in accordance with CP 110 except where superseded by this Specification. All precast 

concrete shall be in accordance with CP 116 except where superseded by this specification. 

 

A. BENDING SCHEDULES 

 
The Engineer will issue bar bending schedules in accordance with BS 4466. The Contractor should check 

these against the drawings before any cutting bending or construction involving the schedule is started. Any 

discrepancy should be reported to the Engineer immediately for his clarification. The contractor shall be 

responsible for any delays or additional work caused solely by his failure to check the schedules. 

 

B. APPROVALS 

 
Well before construction commences the Contractor shall supply to the Engineer for his approval details of 

his proposed layouts of concreting plant and on site workshop; details of formwork systems and the 

construction devices, e.g., cranes, chutes, scaffolding, which he proposes to use for the structural work. The 

information is to be sufficiently detailed to enable the Engineer to approve or otherwise. 

 
The Contractor should note that further approvals are required by the Specification before construction 

starts. The contractor is wholly responsible for obtaining these approvals and no claim for delays will be 

entertained due to the contractors failure to obtain such approvals in adequate time. 

 

 

MATERIALS 

A. CEMENT 

 
Cement, unless otherwise specified, shall be ordinary Portland Cement complying with BS12. The 

contractor shall obtain a manufacturer’s certificate of test in accordance with the appropriate standard for 

each consignment of cement delivered to the site and shall immediately forward copies of the same to the 

Engineer for his retention. 

 
Notwithstanding the manufacturer’s certificate the Engineer may require that any cement delivered to the 

site be sampled and tested. Any batch so tested which fails to comply with this specification will be rejected. 

 
Any cement which upon inspection is considered by the Engineer to have deteriorated in any way will be 

rejected. 
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B. AGGREGATES OF CONCRETE 

Aggregates for concrete shall, unless otherwise specified, be aggregates from natural sources complying 

with BS 882. Additionally, the flakiness index when determined by the sieve method described in BS 812 

shall not exceed 35 for any size of concrete aggregate. Fine aggregate within or finer than zone 4 of BS 

882 shall not be used. 

 
Well before any concreting work, the Contractor shall forward to the Engineer for approval details of his 

proposed source of supply of aggregate giving the aggregate group classification and typical physical 

properties as required by BS 882. 

 
The Contractor shall provide the Engineer with a certificate for his retention showing that all aggregate 

regularly comply with the requirements of his Specification. 

 

 

C. WATER FOR USE WITH CEMENT 

 
Water for use in mixing with cement or for curing concrete shall be from any approved source, clean, fresh 

and free from organic and other deleterious matter. 

The Engineer may require that any water be sampled and tested by the method given in BS 3148. Water 

failing the criteria given in the appendix to BS 3148 will be rejected. 

Water for use in mixing with cement shall neither be hotter than 25 degrees centigrade (77 degrees 

fahrenheit) nor colder than 5 degrees centigrade (41 degrees Fahrenheit) at the time of mixing. 

 

D. STEEL ROD REINFORCEMENT 

 
Steel rod reinforcement shall consist of: 

 

(a) Mild steel bar complying with BS 4449 or KS 02-22 

 

(b) Hot rolled high yield bars complying with BS 4449. 
 

(c) Cold worked high yield bars complying with BS 4461 as described in the drawing. 
 

 
All reinforcement shall be stored in clean conditions in an orderly manner to the satisfaction of the Engineer 

such that the batch to which each piece belongs can be readily identified. 

 

E. STEEL FABRIC REINFORCEMENT 

 
Steel fabric reinforcement shall be electrically cross welded steel mesh reinforcement complying with BS 

4483 and of the size and weight specified and made of wire to B.S. 4482. 

 

F. TYING WIRE 

 
Tying wire for fixing reinforcement shall be either: 

(a) No. 16 gauge soft annealed iron wire, or 

 

(b) No. 18 gauge stainless steel wire. 
 

 

G. SPACERS 

Spacers block required for ensuring that the reinforcement is correctly positioned shall be as small as 

possible consistent with their purpose, of a shape acceptance to the Engineer, and designed so that they 

will not overturn when the concrete is placed. Unless otherwise approved they shall be made of concrete 

with 10 mm maximum aggregate size and mix proportions to produce the same strength as the adjacent 

concrete. 

 
Wire shall be cast in the block for the purpose of typing it to the reinforcement. Spacer block of concrete 

shall not be used until at least 7 days old. 
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H. ADMIXTURES 

 
No admixtures or cements containing additives shall be used in concrete unless specified or approved by 

the engineer. Such approval will not be given unless in the Engineer’s opinion specific benefit to the density 

or quality of the concrete will result. 

 

I. WALL TIES 

 
Wall Ties between concrete and adjoining block or block walling shall be “Abbey” slots and anchors as 

supplied by Abbey Building supplies Ltd or similar approved. 

 

J. JOINT FILLERS 

 
Joint fillers unless otherwise stated shall be “flexcell” as manufactured by Expandite Ltd, or similar approved 

and placed in accordance with the manufacturer’s instructions. 

 

K. JOINT SEALANTS 

 
Joint sealants shall be as described in the drawings and approved by the Engineer. Sealant shall be used 

strictly in accordance with the manufacturer’s instructions. 

 

L. HOLLOW CLAY POTS 

 
Pots shall be burnt clay blocks conforming to BS 3921 or similar approved. They shall be true to shape and 

free from cracks or distortion. 

 

M. WATER STOPS 

Water stops unless otherwise stated shall be. Sika waterbar. As manufactured by Sika International or 

similar approved and placed and jointed in accordance with the manufacturer’s instructions.  
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PART FIVE 

 

 

 

 

A. CEMENT 

WALLING SPECIFICATIONS 

MATERIALS 

 

Cement used for making mortar shall be as described in concrete work. 

 

B. LIME 

 
The lime for making mortar shall be obtained from an approved source and shall comply with BS 890 Class 

A for non-hydraulic lime. The lime to be run to putty in an approved lined pit or container. The water to be 

first run into the pit or container and the lime to be added until it is completely submerged, stirred vigorously 

until all lumps are disintegrated and shall be kept constantly covered with water and regularly stirred for at 

least four weeks. The resulting milk-lime then to be through a fine sieve and run into a pit or other container 

and kept clean and moist for not less than two weeks before being used in the works and moist for not less 

than two weeks before being used in the works. 

 

C. SAND 

 
Sand used for making mortar shall be clean well graded siliceous sand of good sharp hard quality equal to 

samples which shall be deposited with and approved by the Architect. It shall be free from lumps of stone, 

earth, loam, dust, salt, organic matter and other deleterious substances, passed through a fine sieve and 

washed with clean water if so directed by the Architect. 

 

D. WATER 

 
Shall be as described in “concrete work”. 

 

E. CONCRETE BLOCKS 

 
Concrete blocks shall comply with the requirements of BS 2028, 1384 except where amended or extended 

by the following clause. Blocks shall have square arises and corners. For fairfaced work damage to arises 

and corners shall not exceed the removal of 6mm of the blocks depth or thickness. 

 
Concrete blocks shall have a minimum crushing strength of 3.5 N/mm2 except when below the damp course 

level or in contact with soil when they shall have a minimum crushing strength of 7 N/mm2, unless noted 

otherwise on drawings. 

 

F. STONE 

All stone shall comply with the requirements of CP121.202 for masonry and rubble walls respectively except 

where amended or extended by the following clauses. 

 

G. WALL REINFORCEMENT 

 
Where described walls and partitions shall be reinforced with a 25mm wide strip of No.20S.W.G hoop iron 

built into alternate horizontal joints in the wall centre. The reinforcement shall be lapped and hooked at 

running joints, angles and intersections and carried at least 115mm into abutting walls at junctions. 

 

H. WALL TIES 

To be 3mm diameter galvanized mild steel wire twisted butterfly wall ties 

 

I. DAMP - PROOF COURSES 
The bituminous felt sheeting for damp-proof courses shall be hessian based bituminous felt complying with 

BS743 TYPE 4A weighing not less than 3.85 Kgs per square metre. The sheeting is to be lapped 150mm 

at running joints and the full width of walls at angles. 
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SPECIAL NOTES 

 

 

1. This is a FIXED PRICE CONTRACT and NO PRICE FLUCTUATIONS will be 

allowed. 

 

2. The Tenderer is advised to visit the site before pricing these bills. 

 

3. Rates must be inclusive of all taxes as required by the Government of Kenya including VAT 

at current rate. Tenderers are therefore strongly advised to price this tender inclusive of 

VAT at current rate. The PC and Provisional Sums are also inclusive of VAT and should not 

be adjusted at all. 

 

4. Should the Contractor be in doubt about the precise meaning of any item or figure for any 

reason whatsoever, he must inform the Architect/ the Quantity Surveyor in order that the 

correct meaning may be decided before the date of submission of tenders. 

 

5. No liability will be accepted nor any claim allowed in respect of errors in the 

Contractor’s tender due to mistakes in these Bills of Quantities which should have been 

rectified in the manner described above. 

 

6. The Bills of Quantities shall be read in conjunction with the Technical Specifications, and 

Drawings. 

 

7. The quantities given in the Bills of Quantities are estimated and partly provisional and 

are given to provide a common basis for tendering. The basis of payment will be the 

actual quantities of work ordered and carried out, as measured by the Contractor and verified 

by the Architect and the Quantity Surveyor and valued at the rates and prices tender in the 

priced Bills of Quantities, where applicable, and otherwise at such rates and prices as the 

Architect may fix within the terms of the Contract. 

 

8. The rates and prices in the priced Bills of Quantities shall, except in so far as it is 

otherwise provided under the Contract (Conditions of Contract for Building Works, 

issued by the public procurement oversight authority excepting in so far as may be 

deleted/varied herein or thereinafter) include all Constructional Plant, labour, supervision, 

materials, erection, maintenance, insurance, profit, taxes, and duties, together with all general 

risks, liabilities, and obligations set out or implied in the Contract. 

 

9. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of Items against which the Contractor has failed to enter 

a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of 

Quantities. 
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10. Provisional Sums and contingency sums included and so designated in the Bills of Quantities 

shall be expended in whole or in part at the direction and discretion of the Architect. 

 

11. Should a tenderer/contractor not price any item in any section of the Bills of Quantities 

including Preliminary items, it will be assumed that he/she has spread its cost in other 

areas that he/she will have priced. Therefore, the item or items will be executed without any 

additional costs or without being treated like variations. 
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PREAMBLES 

 

1. The method of measurement of completed work for payment shall be in accordance with 

the standard method of measurement of building and associated civil works for Eastern 

Africa (June 2008 edition) 

2. The Site is situated in the University of Embu. It is approximately 130 kilometers from 

Nairobi. Access to the site shall be through the University’s Gate C and the road to the 

Learning Center. Any damage caused to the surfaces of this road shall be made good at the 

Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature 

and position, the nature of the ground, substrata and other local conditions, positions of 

existing power, water and other services, access roads or any other limitations that might 

affect his cost or progress. No claim for extras shall be considered on account of lack of 

knowledge in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary 

buildings, spoil heaps, temporary access path, and storage of materials. The Contractor 

shall also obtain the Architect approval and direction regarding the use of any materials 

found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the 

offices of the University Architect during normal working hours. Two sets of the Working 

Drawings shall be provided to the contractor but additional copies shall be provided at a 

cost to be determined by the Architect. 

5. The Contractor shall allow for the payment of all bank charges in connection with the 

procurement of Bank Guarantees and stamp charges in connection with this contract 

Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the 

Architect may direct. The Procuring Entity reserves the right to occupy the Works by 

sections on completion provided that such occupation is considered to be both practical 
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and reasonable and will not interfere with the Works. The Contractor shall allow any costs 

associated with such occupation. 

7. The Main Contractor will be fully responsible for paying his Sub-Contractor but the 

Procuring Entity reserves the right in very exceptional circumstances to make such 

payments direct in the interests of the project where the completion thereof might be 

jeopardized by any dispute or vicariousness between the Contractor and the Sub- 

Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of 

Tender as his time for completion of the Works from the date for Possession or any other 

period that shall be agreed with the Architect. The Contract Period is presumed to have 

been calculated making due allowance for seasonal inclement weather conditions. No 

claim for extension of time due to the normal inclement weather for this area shall be 

entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a 

Programme and Progress Chart setting out the order in which the Works are to be carried 

out, with the appropriate dates thereof. This Chart shall be agreed with the Architect and 

no deviation from the order set out in it will be permitted without the written consent of 

the Architect. The Contractor will be responsible for arranging the above programme with 

all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying 

out this exercise, and for updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such longer 

period as the Architect from time to time direct, a Progress Report and any information for 

the proceeding period, showing the progress during the period and the up-to-date 

cumulative progress on all important items of each section or portion of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional 

photographer approved by the Architect. The photographs shall provide a record of the site 

and adjacent are as prior to the commencement of the Works and shall cover such portion 

of the works in progress and completion as the Architect shall direct. All prints shall be 
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full plate size, unmounted, and marked on the reverse side with the date of exposure, 

identification reference and brief description. The copyright of all photographs shall be 

vested in the Procuring Entity. The negatives and four prints from each negative shall be 

delivered to the Architect within two weeks of exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the 

drawings, but whenever possible dimensions are to be taken on the site or from the 

buildings. Before any work is commenced by Sub- Contractors or Specialist Firms, 

dimensions must be checked on the site comparable dimensions shown on the drawings. 

The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant 

Authorities the exact position, depth and level of all existing electric cables, water pipes or 

other services in the are and he shall make whatever provisions may be required by the 

Authorities concerned for the support and protection of such services. Any damage or 

disturbance caused to any services shall be reported immediately to the Architect and the 

relevant Authority and shall be made good to their satisfaction at the Contractor's expense. 

Where appropriate the Contractor shall open up the ground in advance of the main work 

by hand digging if necessary, to locate precisely the position and details of the services 

which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to 

and from the site of the proposed works, at such hours and by such route as are permitted 

by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may 

cause to the present road surface and pavements within or beyond the boundary of the Site, 

during the period of the works. All existing paths, storm water channels, etc., that may be 

destroyed or damaged during the progress of the Works shall be reinstated by the 

Contractor to the satisfaction of the Architect. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police 

Authorities. 
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17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid 

or alkaline substance in solution. The Contractor shall provide at his own risk and cost all 

water for use in connection with the Works, (including works of sub–contractors). If need 

be, he shall make arrangements with the Local Water Authority for the installation of a 

separate meter for all water used by him throughout the Contract and pay all cost and fees 

in connection therewith. He shall also provide temporary storage tanks and tubing, etc., as 

may be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, 

(including Sub – Contractor's) including all temporary connections, wiring, fittings, etc., 

and clearing away on completion. The Contractor shall pay all fees and obtain all permits 

in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or 

Representative, competent and experienced in the kind of work involved, who shall give 

his whole time to the superintendence of the works. (Including works of sub – contractors). 

Such Agent or Representative shall receive on behalf of the Contractor directions and 

instruction from the Architect, and such directions and instructions shall be deemed to be 

given to the contractor in accordance with the Conditions of Contract. The Agent shall not 

be replaced without the specific approval of the Architect. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to 

the site are protected at all times. In particular, there shall be the proper provision of guard– 

rails to scaffolding, protection against falling materials, tools on site, dust, nail and other 

sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The Architect 

shall be empowered to suspend work on site should it be considered this condition is not 

being observed and no claim arising from such suspension will be allowed. 

21. The are as available to the Contractor for work yards, offices and other facilities shall be 

directed by the Architect and any existing features to remain shall be protected from 

damage throughout the Contract Period and handed back in good condition when they are 

vacated at the end of the Contract. If additional areas are required, the contractor shall 

source them at own cost. 
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22. The Contractor shall give the Architect reasonable notice of the intention to set out or take 

levels for any part of the Works so that arrangements may be made for checking the work. 

The accuracy of setting out and leveling shall be within the tolerances specified in the 

Specifications or on the Drawings. The checking of setting out or leveling by the Architect 

shall not relieve the Contractor of his duties or responsibilities under the Contract. 

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible 

for any damage caused to existing and adjacent property, including buildings that are not a 

subject of demolition. He shall make good at his own cost damage to persons and property 

caused there on, and he shall indemnify the Procuring Entity against any loss or claim that 

may arise. 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize 

nuisance arising from dust, noise or any other cause to the occupiers of the existing and 

adjacent property. He must provide such temporary and special screens and tarpaulins or 

gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and sufficient 

for the protection of the existing and adjacent property and or prevention of nuisance etc. 

as directed by Architect. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15th 

October 1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly 

level of 0.2% of his factory price of construction works with effect from January 1999. 

Tenderer shall allow for this in the build-up o his rates. 

26. The Contractor shall provide temporary sheds, offices, mesh rooms, sanitary, 

accommodation and other temporary buildings for the use of the contractor and sub- 

contractors, including lighting furniture equipment and attendance. 

27. Contractor shall provide/build labor camps at areas to be agreed with the Architect. Labor 

camps shall be complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and 

satisfaction of the Health Authorities and maintain the same in a thoroughly clean and 
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sanitary condition and pay all conservancy fees during the period of the Works and remove 

when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary 

to safeguard the Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools 

and appliances of every description for the due and satisfactory completion of the Works 

and shall remove the same on completion. All such plant, tools and equipment shall comply 

with all regulations in force throughout the period of the Contract and shall be altered or 

adopted during the Contract period as may be necessary to comply with any amendments 

in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for 

the due performance of the works, including Sub-Contract Works, provide special 

scaffolding as required by Sub-Contractors, alter and adopt all scaffolding as and when 

required during the Works, and remove on completion. No scaffolding is measured here in 

after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding 

fans, planked footways, guard–rails gantries screen, etc., for the safe custody of the Works, 

materials and public protection and adjacent properties. 

33. Cover up all and protect from damage, including damage from inclement weather, all 

finished work and unfixed materials, including that of Sub-Contractors, etc., to the 

satisfaction of the Architect until the completion of the Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear 

away all surplus excavated demolition materials, plant, rubbish and unused materials and 

shall leave the whole of the Site and Works in a clean and tidy state to the satisfaction of 

the Architect, sheds, camps, etc. Particular care shall be taken to leave clean all floors and 

windows and tore move all paint and cement all rubbish and dirt as it accumulates. The 

Contractor is to find his own dump and shall pay all charges in connection there with. 
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35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, 

labor and materials, making molds, transport, handling, etc. Allow in your rates for making 

at least four cubes on each occasion, from different batches; the concrete being taken from 

the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, 

and at his own cost, any samples of materials and workmanship that may be called for by 

the Architect for the approval or rejection, and any further samples in the case of rejection, 

until such samples are approved by the Architect. Such samples, when approved, shall be 

the minimum standard for the work to which they apply. The procedure for submitting 

samples of materials for testing or approval and the method of marking for identification 

shall be as laid down by the Architect. The Contractor shall allow in his Tender for such 

samples and tests, including those in connection with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on 

withholding tax on contractual payment section 35(7)(i)(ii) which became effective on 1st 

July 2000. A 3% withholding tax will be applicable to all interim payments for work done 

in respect of building or civil works. The contractor shall allow for any costs arising 

resulting there from in the build-up of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. All 

blasting operations shall be carried out at the Contractor's sole risk and cost, in accordance 

with any Government regulations in force for the time being, and any special regulations 

laid down by the Architect governing the use and storage of explosives. 

39. The Contractor attention is drawn to Finance Bill where VAT was introduced in all 

contracts for construction services. The tenderer is also drawn to VAT Act Cap 476 clause 

19(9). The tenderer must allow for VAT as instructed elsewhere. 

 

40. The contractor shall allow and pay for all insurance to cover risks and indemnities required 

Items 17 and 18 of the Conditions of contract and also specified in the Special Conditions 

of Contract. 
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ITEM PARTICULARS KES 

 

A 

 

DEFINITION OF TERMS 

 

The following terms, whenever used hereinafter and in all Contract Documents shall 

be interpreted as hereunder:- 

a) “Employer/Client/Procuring Entity” shall be held to mean THE VICE 

CHANCELLOR, UNIVERSITY OF EMBU of P. O. BOX 6-60100, EMBU 

 

b) “The Architect” shall be held to mean THE ARCHITECT, UNIVERSITY OF 

EMBU of P. O. BOX 6-60100, EMBU 

c) “The Quantity Surveyor” shall be held to mean THE QUANTITY SURVEYOR, 

UNIVERSITY OF EMBU of P. O. BOX 6-60100, EMBU 

d) “The Structural Engineer” shall be held to mean THE ENGINEER, 

UNIVERSITY OF EMBU of P. O. BOX 6-60100, EMBU 

 

e) “The Services Engineer” shall be held to mean THE SERVICES 

TECHNICIANS, UNIVERSITY OF EMBU of P. O. BOX 6-60100, EMBU 

f) “Contractor” shall be held to mean the person or persons partnership, firm or 

company whose tender for the Works has been accepted and who has or have signed a 

writen Contract with the Employer and shall include his or their heirs, executors, 

administrators, assigns, successors and duly appointed representatives. 

g) “Employer/Client's Representative” – shall be held to mean persons duly 

authorised to represent the Employer or the successors in office of such persons and 

also such persons as may be deputed by such representatives to act on their behalf for 

the purpose of this Contract. 

h) “Works” shall be held to mean all or any portion of work, materials and articles 

wherever the same are being manufactured or prepared which are to be used in the 

execution of this Contract, and whether the same be on the site of the building or not. 

 

It shall also be deemed to include the work of all sub-contractors and all variations. 

 

i) “Contract” shall be held to mean the Quotation, Articles of Agreement and 

Conditions of Contract, form of bond, Drawings and priced and signed Bills of 

Quantities. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
CARRIED TO COLLECTION 
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B 

 

DEFINITION OF TERMS CTD 

 

j) “Site” shall be held to mean the Lands and other places on, under, in or through 

which the works are to be executed or carried out and other lands or places provided by 

the Employer for the purpose of the Contract. 

 

k) “Approved, Directed and Selected” shall be held to mean the approval, direction 

and selection of or by the Employer or Emloyers Representive. 

 

l) “Singular and plural” – words importing the singular only shall also include the 

plural and vice versa where the context requires. 

 

m) “remove” shall mean taking down, dismantling, hacking up, breaking down etc. 

and clearing from site or as directed. 

 

LOCATION OF SITE 

 

The site is situated within the Municipality of Embu within Embu County, 

approximately 139 km from Nairobi by road. The site for the works is located within 

the University of Embu. 

 

The Contractor shall be deemed to have visited the site (at his own cost) and satisfied 

himself as to: 

(a) The nature of the site. 

(b) The amount of bush, rubbish or debris to be cleared away before 

commencement. 

(c) The nature, current usage, proximity and size of adjoining property and 

buildings. 

(d) The topography of the site 

(e) The nature of existing communication by road or otherwise. 

The availability of land for the erection and positioning of all temporary structures 

and materials necessary for the execution of the works 

 

The Contractor's attention is drawn to the fact that they shall confine themselves to 

the area necessary for executing the works as instructed by the Architect. 

 

WORKING CONDITIONS 

 

The contractor’s attention is drawn to the fact that the site is located in a learning 

insititution and should endeavour to reduce activities that may disrupt normal 

learning and sports activities 

 

 

 

 

 

 

 

 

 
CARRIED TO COLLECTION 
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B 

 

SCOPE AND DESCRIPTION OF THE WORKS 

 

The Works under this contract comprise Construction to completion of: 

- Construction to completion of an Ablution Block with and including all services 

installations and external works as per the drawings and bills of quantities 

 

The standards of workmanship and materials used must be of the highest levels 

achievable in accordance with the specifications provided for the works. 

 

The Employer shall have the right to hire others to carry out work falling under this 

contract if the Contractor fails to meet the required standards of materials and 

workmanship. 

The Employer has the authority to issue variations through the Architect to either 

increase or decrease the scope of works. In event of such happenings, the Contractors 

rates will be used as allowed in the Conditions of Contract. 

 

However such variations will not entitle the Contractor to claims for loss of 

profit and other related expenses in case of omissions being made to the scope of 

works. The Employer therefore reserves the right to omit any section(s) of the 

Works before or after the award. 

 

ABBREVIATIONS 

 

Throughout these Bills of Quantities, units of measurements and terms are 

abbreviated and shall be interpreted as follows; 

 

mm shall mean millimeters 

cm shall mean centimeters 

m shall mean metres 

LM shall mean linear metres 

SM shall mean square metres 

CM shall mean cubic metres 

Kgs. shall mean kilograms 

No. shall mean number 

Prs. shall mean pairs 

n.e shall mean Not Exceeding 

B.S.: 

shall mean current British Standard Institution, 2 Park Street, London, WI England 

 

 

 

 

 

 

 

 

 

 

 

 
CARRIED TO COLLECTION 
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ABBREVIATIONS C’TD 

 

 
KEBS: 

shall mean the current Kenya Bureau of Standards 

DITTO: 

Shall mean the whole of preceding description except as qualified in the description 

in which it occurs. Where it occurs in description of succeeding items it shall mean 

the same as in the first description of the series in which it occurs expect as qualified 

in the description concerned. Where it occurs in brackets it shall mean whole of the 

preceding description which is contained with the appropriate brackets. 

Approved: 

shall mean approved by or to the approval of the Client or Client's Representative. 

 As directed: 

shall mean as directed by the Client or Client's Representative 

(m.s.) 

shall mean measured separately 

(b.m.s.) 

shall mean both sides measured 

(p.c.) 

shall mean prime cost 

100 to 200 

shall mean exceeding 100mm but not exceeding 200mm girth and all items 

described in this manner shall be similarly construed 

Works 

the term ‘the works’ wherever used hereinafter and in all contract documents shall 

mean all or any portion of the works materials and articles wherever the same are to 

be used in the execution of this contract and whether the same be on site or not 

B CONTRACT RATES TO APPLY 

 
Rates inserted in the tender Bills of Quantities shall apply throughout the period of 

contract. Any changes will be strictly in accordance with the contract. The rates are 

to supply and fix the items specified in the bills of quantities. 

  
CARRIED TO COLLECTION 

 



PROPOSED ABLUTION BLOCK AT THE ATHLETICS TRACK FOR THE UNIVERSITY OF EMBU 

Bill No. 1 - Preliminary Items PP/5 Q840 

 

 

 

ITEM PARTICULARS KES 

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

 

PRICING BILL OF QUANTITIES 

 

The Contractor shall price out individually and in detail all items in this Bill of 

Quantities and under no circumstances will lump sums be allowed. All rates and 

figures entered in the Bill of Quantities must be done in indelible ink. Any item not 

priced for in this Bills of Quantities shall be deemed to be provided for for free or 

its rate is included elsewhere in these Bills of Quantities 

 

The Contractor is advised to check Bill of Quantities and should he find any pages 

missing or in duplicate or the figures in writing indistinct or any ambiguity in 

description, he must inform the Emloyer/Client at once and have the same rectified. 

 

 

Without authority the Contractor shall not alter or otherwise qualify the text of the 

Bill of Quantities, otherwise such alterations shall be ignored. 

 

All expense incurred by the Contractor in preparation of this tender shall not be 

allowed. 

 

PROGRESS CHART 

 

The contractor shall ,upon receiving instructions to proceed with the work,submit 

programme of works in accordance with clause 18.0 of the conditions of 

contract.The programme shall be computerized critical path programme schedule 

which the contractor shall develop and maintain during the course of the project. 

The schedule shall include construction and procurement activities as well as other 

time related factors.The contractor shall prepare the time schedule showing the time 

and order in which they propose to carry out the woks within the total construction 

time.The schedule shall also show in detail the construction time and order in which 

each section of the work is to be caried and be sub-divided into elements,trades and 

tasks. The schedule shall shall show when information is required from consultants 

especially in relation to the ordering of imported materials. 

 

 

The time schedule is to be agreed with the Architect and the Project Manager. 

 

At the end of each month,the contractor shall incorporate actual start and finish 

dates into the time schedule and produce an update on the programme.The update is 

to show actual start and finish dates,identify out sequence of activities,critical 

acivities and any constraints which may have or may affect the progress of the 

works. 

 

 

 

 

 

 

 

 
CARRIED TO COLLECTION 

 

 
- 
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C 

 

 

 

 

 

 

 

 

 

 

 

D 

 

During construction ,the contractor will incorporate any changes to the time 

schedule only if aproved in writing by the rchitect and produce a revised schedule. 

 

The contractor shall provide to the Project Manager and the Architect,a soft copy of 

the time schedule including monthly updates and analysis together with four printed 

copies of the relevant data. 

 

HOARDING 

 

The site shall be enclosed by hoarding of appropriate length as required (based on 

the drawings) and of minimum 2.50m high constructed with 30 gauge galvanized 

iron sheets fixed to approved timber framing complete with access gate all to the 

approval of the Architect. 

 

SANITATION FOR THE WORKS 

 

The Contractor shall provide and maintain proper sanitation of the Works to the 

satisfaction of the County Authorities, Labour Department and the Project 

Management Team. 

 

SITE OFFICE 

 

The Contractor shall provide a site office to accommodate the Client's 

Representative, Clerk of Works and visiting staff as follows: 

1 No. meeting room for site meetings fully furnished etc. 

Provide for all power and lighting points. 

The Contractor shall also provide on-site at all times a modern and accurate level 

together with a levelling staff, ranging rods and one 5 metre; one 30 metre and one 

50 metre tapes, digital camera and stationery for use only by the Clerk of Works or 

Employer’s Representatives. 

SIGN BOARD 

 

The Contractor shall provide and erect a sign board on the site showing the title of 

the project, the name and address of the Employer, the Consultants, Nominated Sub- 

contractors, Nominated Suppliers and such other information as may be required by 

the project management team. The board shall be maintained in good condition and 

removed after the Expiry of the Defects Liability Period or any other earlier time if 

directed by the Architect A drawing of the sign board may be inspected in the 

office of the Architect. The project management team shall direct on the actual 

location of the board 

 

 

 

 

 

 

 

 
CARRIED TO COLLECTION 
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VISITORS BOOK , SITE INSTRUCTION BOOOKS AND SITE DIARY 

 

 
The Contractor shall keep on the site a visitors book for recording the names of all 

 persons who visit the site for the purpose of the project. He shall also maintain on 
 site a triplicate site instruction book that shall be used by the Architect to give 
 written site instructions. He shall also maintain on site a diary in which he shall 
 record site activities on a daily basis and particularly any occurrence which bears on 
 the progress of the works in any way. Based on the information recorded, the 
 contractor shall prepare and submit to the Project Manager weekly project progress 
 report for information and records. The visitors’ book and the diary shall be 
 surrendered to the project management team at the completion of the project or at 

 any other time that he may direct 

B CONDITIONS OF CONTRACT 

 
The parties shall enter into a contract which shall be the current Conditions of 

 Contract for Building Works, published by the Director of Public Procurement 

 Regulatory Authority excepting in so far as may be deleted or varied therein or is 

 varied hereinafter. The said conditions are included elsewhere in the tender 

 document. Tenderers are expected to be familiar with the said conditions of contract. 

 That notwithstanding, they can seek clarification from the Quantity Surveyor in 

 respect of any clause, or any addition or amendment to any clause as contained herein. 

  
The Contractor is referred to the main document for full information as number and 

 titles of the clauses only are hereafter given with such additional information as is 

 required. All clauses carrying a monetary value to be priced out opposite to the  

 numbers and titles of each clause. 

B CLAUSES 

1 General Provisions 

1.1 Definitions 

1.2 Interpretation 

1.3 Communications 

1.4 Law and Language 

1.5 Priority Documents 
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ITEM PARTICULARS KES 

 

 

1.6 

 

 

Contract Agreement 

 

1.7 Assignment 

1.8 Care and Supply of Documents 

1.9 Timely provision of Drawings or Instructions 

1.10 Procuring Entity's Use of Contractor's Documents 

1.11 Contractor's Use of Procuring Entity's Documents 

1.12 Confidential Details 

1.13 Compliance with Laws 

1.14 Joint and Several Liability 

1.15 Inspections and Audit by the Procuring Entity 

2 The Procuring Entity 

2.1 Right of Access to the Site 

2.2 Permits, Licenses or Approvals 

2.3 Procuring Entity's Personnel 

2.4 Procuring Entity's Financial Arrangements 

3 The Engineer 

3.1 Architect Duties and Authority 

3.2 Delegation by the Engineer 

3.3 Instructions of the Engineer 

3.4 Replacement of the Engineer 

3.5 Determinations 
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ITEM PARTICULARS KES 

 

4 

 

The Contractor 

 

4.1 Contractor's General Obligations 

4.2 Performance Security 

4.3 Contractor's Representative 

4.4 Sub-contractors 

4.5 Assignment of Benefit of Subcontract 

4.6 Co-operation 

4.7 Setting Out of the Works 

4.8 Safety Procedures 

4.9 Quality Assurance 

4.10 Site Data 

4.11 Unforeseeable Physical Conditions 

4.12 Rights of Way and Facilities 

4.13 Avoidance of Interference 

4.14 Access Route 

4.15 Transport of Goods 

4.16 Contractor's Equipment 

4.17 Protection of the Environment 

4.18 Electricity, Water and Gas 

4.19 Procuring Entity's Equipment and Free-Issue Materials 

4.20 Progress Reports 

4.21 Security of the Site 

4.22 Contractor's Operations on Site 

4.23 Fossils 
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ITEM PARTICULARS KES 

 

5 

 

Nominated Subcontractors 

 

5.1 Definition of “nominated Subcontractor” 

5.2 Objection to Nomination 

5.3 Payments to nominated Subcontractors 

5.4 Evidence of Payments 

6 Staff and Labor 

6.1 Engagement of Staff and Labor 

6.2 Rates of Wages and Conditions of Labor 

6.3 Persons in the Service of Procuring Entity 

6.4 Lab or Laws 

6.5 Working Hours 

6.6 Facilities for Staff and Labor 

6.7 Health and Safety 

6.8 Contractor's Superintendence 

6.9 Contractor's Personnel 

6.10 Records of Contractor's Personnel and Equipment 

6.11 Disorderly Conduct 

6.12 Foreign Personnel 

6.13 Supply of Water 

6.14 Measures against Insect and Pest Nuisance 

6.15 Alcoholic Liquor or Drugs 

6.16 Prohibition of Forced or Compulsory Labour 

6.17 Prohibition of Harmful Child Labor 
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ITEM PARTICULARS KES 

 

6.18 

 

Employment Records of Workers 

 

6.19 Workers' Organizations 

6.20 Non-Discrimination and Equal Opportunity 

7 Plant, Materials and Workmanship 

7.1 Manner of Execution 

7.2 Samples 

7.3 Inspection 

7.4 Testing 

7.5 Rejection 

7.6 Remedial Work 

7.7 Ownership of Plant and Materials 

7.8 Royalties 

8 Commencement, Delays and Suspension 

8.1 Commencement of Works 

8.2 Time for Completion 

8.3 Programme 

8.4 Extension of Time for Completion 

8.5 Delays Caused by Authorities 

8.6 Rate of Progress 

8.7 Delay Damages 

8.8 Suspension of Work 

8.9 Consequences of Suspension 
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ITEM PARTICULARS KES 

 

8.10 

 

Payment for Plant and Materials in Event of Suspension 

 

8.11 ProlongedSuspension 

8.12 Resumption of Work 

9 Tests on Completion 

9.1 Contractor's Obligations 

9.2 Delayed Tests 

9.3 Retesting of related works 

9.4 Failure to Pass Tests on Completion 

10 Procuring Entity's Taking Over 

10.1 Taking Over of the Works and Sections 

10.2 Taking Over of Parts of the Works 

10.3 Interference with Tests on Completion 

10.4 Surfaces Requiring Reinstatement 

11 Defects Liability 

11.1 Completion of Outstanding Work and Remedying Defects 

11.2 Cost of Remedying Defects 

11.3 Extension of Defects Notification Period 

11.4 Failure to Remedy Defects 

11.5 Removal of Defective Work 

11.6 Further Tests 

11.7 Right of Access 

11.8 Contractor to Search 
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ITEM PARTICULARS KES 

 

11.9 

 

Completion Certificate 

 

11.10 Unfulfilled Obligations 

11.11 Clearance of Site 

12 Measurement and Evaluation 

12.1 Works to be Measured 

12.2 Method of Measurement 

12.3 Evaluation 

12.4 Omissions 

13 Variations and Adjustments 

13.1 Right to Vary 

13.2 Variation Order Procedure 

13.3 Disagreement on Adjustment of the Contract Price 

13.4 Contractor to Proceed 

13.5 Value Engineering 

13.6 Variation Procedure for Value Engineering proposal 

13.7 Payment in Applicable Currencies 

13.8 Provisional Sums 

13.9 Dayworks 

13.10 Adjustments for Changes in Legislation 

13.11 Adjustments for Changes in Cost 
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ITEM PARTICULARS KES 

 

14 

 

Contract Price and Payment 

 

14.1 The Contract Price 

14.2 Advance Payment 

14.3 Application for Interim Payment Certificates 

14.4 Schedule of Payments 

14.5 Plant and Materials intended for the Works 

14.6 Issue of Interim Payment Certificates 

14.7 Payment 

14.8 Delayed Payment 

14.9 Payment of Retention Money 

14.10 Statement at Completion 

14.11 Application for Final Payment Certificate 

14.12 Discharge 

14.13 Issue of Final Payment Certificate 

14.14 Cessation of Procuring Entity's Liability 

14.15 Currencies of Payment 

15 Termination by Procuring Entity 

15.1 Notice to correct any defects or failures 

15.2 Termination by Procuring Entity 

15.3 Valuation at Date of Termination 

15.4 Payment after Termination 
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ITEM PARTICULARS KES 

 

15.5 

 

Procuring Entity's Entitlement to Termination for Convenience 

 

15.6 Fraud and Corruption 

15.7 Corrupt gifts and payments of commission 

16 Suspension and Termination by the Contractor 

16.1 Contractor's Entitlement to Suspend Work 

16.2 Termination by Contractor 

16.3 Cessation of Work and Removal of Contractor's Equipment 

16.4 PaymentonTermination 

17 Risk and Responsibility 

17.1 Indemnities 

17.2 Contractor's Care of the Works 

17.3 Procuring Entity's Risks 

17.4 Consequences of Procuring Entity's Risks 

17.5 Intellectual and Industrial Property Rights 

17.6 Limitation of Liability 

17.7 Use of Procuring Entity's Accommodation/Facilities 

18 Insurance 

18.1 General Requirements for Insurances 

18.2 Insurance for Works and Contractor's Equipment 

18.3 Insurance against Injury to Persons and Damage to Property 

18.4 Insurance for Contractor's Personnel 
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ITEM PARTICULARS KES 

 

19 

 

Force Majeure 

 

19.1 Definition of Force Majeure 

19.2 Notice of Force Majeure 

19.3 Duty to Minimize Delay 

19.4 Consequences of Force Majeure 

19.5 Force Majeure Affecting Subcontractor 

19.6 Optional Termination, Payment and Release 

19.7 Release from Performance 

20 Settlement of Claims and Disputes 

20.1 Contractor's Claims 

20.2 Procuring Entity's Claims 

20.3 Amicable Settlement 

20.4 Matters that may be referred to arbitration 

20.5 Arbitration 

20.6 Arbitration with National Contractors 

20.7 Arbitration with Foreign Contractors 

20.8 Alternative Arbitration Proceedings 

20.9 Failureto Comply with Arbitrator's Decision 

20.10 Contract operations to continue 
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A 

 

a 

 

 

 

 

 

 

 

b 

c 

 

 

 

 

 

d 

e 

f 

 

 

g 

 

 

h 

i 

j 

k 

 

 

l 

 

 

SPECIAL CONDITIONS OF CONTRACT 

 

The Procuring Entity's name and address is: 

 

The Vice Chancellor 

University of Embu (UoEm) 

P. O. Box 6 - 60100 

Embu 

 

Name and Reference No. of the Contract shall be as stated in the invitation to tender 

 

 

Engineers Name and address 

 

The Architect/Quantity Surveyor/Engineer 

University of Embu (UoEm) 

P. O. Box 6 - 60100 

Embu 

 

The start date shall be AGREED WITH THE EMPLOYER 

 

Contractor’s Representative’s name shall be agreed with the Procuring Entity prior to 

contract signature 

 

Key Personnel names shall be agreed with the Procuring Entity prior to contract 

signature 

 

Time for Completion shall be agreed with the Procuring Entity prior to contract 

signature 

 

Defects Notification Period shall be agreed by the Procuring Entity prior to contract 

signature 

Time for the Parties entering into a Contract Agreement: within 30 days 

Commencement Date shall be agreed with the Procuring Entity prior to contract 

signature 

Time for access to the Site shall be agreed with the Procuring Entity prior to contract 

signature 

Architect Duties and Authority: Variations resulting in an increase of the Accepted 

Contract Amount shall require approval of the Procuring Entity. 
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ITEM PARTICULARS KES 

 

 

 

a 

 

 

 

b 

 

c 

d 

e 

f 

g 

h 

i 

j 

k 

 

 

l 

 

 

 

m 

 

 

 

n 

o 

p 

 

Performance Security: The performance security will be in the form of a 

“performance bond” from a reputable bank in the amount(s) of TEN percent of the 

Accepted Contract Amount and in the same currency(ies) of the Accepted Contract 

Amount. 

 

Normal working hours shall be agreed with the Procuring Entity prior to contract 

signature 

 

Delay damages for the Works: 2 % of the Contract Price per day. 

Maximum amount of delay damages: 10% of the final Contract Price. 

Provisional Sums shall be as in the bills of quantities 

Adjustments for Changes in Cost - this shall be a fixed price contract 

Total advance payment shall not apply 

Percentage of Retention - 10% of the value of work done 

 

Limit of Retention Money - 5% of the Accepted Contract Amount 

 

Minimum Amount of Interim Payment Certificates -shall be agreed with the 

Procuring Entity prior to contract signature 

 

Publishing source of commercial interest rates for financial charges in case of delayed 

payment -shall be agreed with the Procuring Entity prior to contract signature 

Maximum total liability of the Contractor to the Procuring Entity -shall be agreed 

with the Procuring Entity prior to contract signature 

 

Periods for submission of insurance: 

a. evidence of insurance. 

b. relevant policies 

-shall be agreed with the Procuring Entity prior to contract signature 

Maximum amount of deductibles for insurance of the Procuring Entity's risks -shall 

be agreed with the Procuring Entity prior to contract signature 

Minimum amount of third-party insurance -shall be agreed with the Procuring Entity 

prior to contract signature 

The place of arbitration -shall be agreed with the Procuring Entity prior to contract 

signature 
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ITEM PARTICULARS KES 

 

A 

 

COPYRIGHT 

The copyright of these Bills of Quantities is vested in the Quantity Surveyor of the 

University of Embu and no part thereof may be reproduced without their express 

permission given in writing. 

COLLECTION 

 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

Brought forward from page PP/8 

Brought forward from page PP/9 

Brought forward from page PP/10 

Brought forward from page PP/11 

Brought forward from page PP/12 

Brought forward from page PP/13 

Brought forward from page PP/14 

Brought forward from page PP/15 

Brought forward from page PP/16 

Brought forward from page PP/17 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  

PROPOSED TOILET BLOCK  

    

 
ELEMENT NO. 1 

 
SUBSTRUCTURES (ALL PROVISIONAL) 

1. Excavations have been taken net of bases and Contractors are  

advised to allow in their rates any working space necessary for  

carrying out of the works in accordance with the Standard  

Method of Measurement of Building and Associated Civil  

Works for Eastern Africa, Second Edition, Second Edition  

(June 2008), Published by The Architectural Association of  

Kenya, Quantity Surveyors Chapter, which is available for  

inspection at the Estate Department Office by appointment. 

 

2. 
 

Contractors are advised to acquaint themselves on the new  

classification of concrete strength in conformity to the revised  

BS issued of 15th August, 2005 that supercedes any other BS  

Standard on concrete strength. (e.g. Class 25/20 in the earlier  

classification meant concrete of compressive strength of  

25N/mm2 at 28days, while on the revised classification, concrete 

 of compressive strength of 25N/mm2 at 28days of 150mm cubes  

 is classified as Class C20/25).  

 

3 Reinforcement to BS 4449:1997 , Grade 460B high  

strength type 2 ribbed bars with proof stress of 460  

N/mm2 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

A 

 

 

 

 

 

 

 

 

 

 

 

 

 

B 

C 

 

D 

 

 

 

E 

 

 

 

F 

 

 

G 

 

 

 

 

 

H 

 

 

 

 

 

 

I 

 

 

 

 

J 

 

SUBSTRUCTURES (ALL PROVISIONAL) 

Site Clearance 

Clear site of grass, bushes, trees girth not exceeding 600mm and 

grub roots and cart away from the site to deposit as shall be 

directed. 

 

Excavations including trimming sides and bottoms of excavations;  

maintaining and supporting sides; and keeping free from water, mud  

and fallen material; with and including destruction of termites nests  

within site of works,take out and destroy queens, impregnate holes  

and tunnels with insecticide and fill voids with approved material,  

deposit excavated material on site for carting away (elsewhere  

measured) 

 

Oversite excavations to remove soil heap from the site and cart away 

excavated materials to deposit as shall be directed 

Excavate to remove vegetable top soil; average 150mm deep from 

existing ground level and cart away excavated materials to deposit as 

shall be directed 

Excavate trench for strip foundation depth not exceeding 1.5m from 

reduced level and cart away excavated materials to deposit within 

the client's premises as shall be directed 

Ditto but column bases 

Disposal of excavated materials 

Load cart away surplus excavated material to deposit within the 

client's premises as shall be directed 

 

Return, fill and ram selected excavated materials around foundations 

to Structural Engineers approval 

 

Hardcore Fillings 

 

300mm Thick approved hardcore filling; handpacked, well watered 

and compacted in layers not exceeding 150mm thick all to 

Engineer's directions and approval including 50mm thick quarry 

dust blinding to hardcore surfaces 

 

Anti - termite treatment 

Treat surface of hardcore with approved anti-termite solution 

applied strictly in accordance with the manufacturer's instructions 

 

Damp Proof Membrane 

Single layer of 1000 gauge polythene sheeting laid on blinded 

hardcore with 150 mm side laps to receive concrete 
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200 

 

 

 

 

 

 

 

 

 

 

 

 

75 

 

 

200 

 

 

 

55 

 

9 

 

 

 

29 

 

 

35 
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96 

 

 

 

96 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

A 

 

 

 

 

 

 

B 

C 

D 

 

 

E 

 

 

 

 

 

 

 

 

 

F 

G 

H 

 

 

 

 

I 

J 

K 

 

Concrete work 

 

Plain concrete class C12/15 achieving characteristic compressive  

strength of 15N/mm2 at 28days of 150mm cubes as per BS Standard 

 

 

 

 

 

 

 

 

43 

 

 

 

 

 

 

7 

 

2 

 

96 

 

 

 

 

96 

 

 

 

 

 

 

 

 

24 

 

341 

 

90 

 

 

 

 

 

 

25 

 

12 

 

41 

 

 

 

 

 

 

 

 

SM 

 

 

 

 

 

 

CM 

CM 

SM 

 

 

SM 

 

 

 

 

 

 

 

 

KG 

KG 

KG 

 

 

 

 

SM 

SM 

LM 

  

of 15th August, 2005 in : - 

 

50mm blinding to column bases & strip foundation 

Vibrated Reinforced concrete class C20/20 achieving characteristic  

compressive strength of 20N/mm2 at 28 days of 150mm cubes as per 

BS Standard of 15th August, 2005 in :- 

Strip foundation footing 

Column bases & Columns 

 

150mm thick ground floor slab 

 

Steel fabric mesh reinforcement to B.S. 4483 

 

BRC mesh fabric reinforcement ref A142 (weighing 2.2kg/m2) laid 

in slab (measured net-no allowance made for lamps) 

 

Supply and fix steel bar reinforcement, Grade 460B high strength  

type 2 Ribbed bars with proof stress of 460 N/mm2; Including all  

necessary cutting, hooking, tying wire, cutting spacers, stools and  

supporting all in position and provision of spacer blocks to S.E's  

detail 

 

8mm diameter bars; strip footing column 

 

10mm diameter bars; strip footing, column bases 

12mm diameter bars; columns 

Sawn timber formwork; allow for setting to curve where required,  

special propping, strutting and fillets and later striking off to: - 

 

 

Vertical sides of strip footing 

 

Vertical sides of columns and column bases 

Vertical edges of surface bed 75 -150mm 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

A 

 

 

 

B 

 

 

C 

 

Foundation walling 

 

Approved hard natural quarry stone walling bedded and jointed in  

cement and sand (1:4) mortar including reinforcing with 25mm wide 

 

 

 

 

 

 

 

 

86 

 

 

 

 

21 

 

 

21 

 

 

 

 

 

 

 

 

SM 

 

 

 

 

SM 

 

 

SM 

  

hoop iron every alternate course 

200mm thick foundation wall 

Cement/sand Plinth(1:4) 

20mm Thick external rendering to plinth surfaces finished smooth 

with a wood float 

 

Prepare and apply two coats of black exterior paint to rendered 

surfaces externally 

 

 

Carried to Collection 

COLLECTION 

From page TB/1 
 

 

From page TB/2 

 

 

From page TB/3 

 

 

From Above 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

 

 

A 

B 

C 

D 

 

 

 

 

 

 

 

E 

 

 

 

 

 

 

F 

G 

H 

I 

J 

K 

L 

 

 

M 

N 

 

ELEMENT NO. 2 

 

REINFORCED CONCRETE SUPERSTRUCTURE 

Vibrated Reinforced concrete class C20/20 achieving characteristic  

compressive strength of 20N/mm2 at 28days of 150mm cubes as per 

 

 

 

 

 

 

 

 

 

 

1 

 

1 

 

6 

 

18 

 

 

 

 

 

 

 

 

1,070 

 

 

 

 

 

 

18 

 

12 

 

58 

 

18 

 

17 

 

5 

 

8 

 

 

 

5 

 

5 
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CM 

CM 

SM 
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SM 

SM 

SM 

SM 

LM 

SM 

LM 

 

 

SM 
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BS Standard of 15th August, 2005 in :- 

Ring Beam 

Columns 

 

Concrete gutter 

 

150mm thick suspended concrete water tank slab 

 

Supply and fix steel bar reinforcement, Grade 460B high strength  

type 2 Ribbed bars with proof stress of 460 N/mm2; Including all  

necessary cutting, hooking, tying wire, cutting spacers, stools and  

supporting all in position and provision of spacer blocks to S.E's  

detail 

 

Assorted 

 

Fairfaced formwork; allow for setting to curve where required,  

special propping, strutting and fillets and later striking off as  

described to: - 

 

Vertical sides and soffits of beam 

Vertical sides of columns 

Vertical sides and soffits of gutter 

Soffits of suspended water tank slab 

 

Vertical sides of water tank slab not exceeding 150mm high 

Soffits of suspendend worktop 

To edge of slab 75-150mm high 

Vanity Tops 

100mm Thick vibrated reinforced concrete (class 20) worktop. 

Steel wire fabric mesh reinforcement BRC Ref: A-98 to worktop 
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A 

B 

 

 

C 

 

 

 

 

 

D 

 

 

 

 

E 

 

ELEMENT NO. 3 

EXTERNAL WALLING 

Approved natural, fairfaced on both sides machine cut stone walling  

achieving a minimum stone strength of 5.6N/mm2 bedded and  

jointed in cement and sand (1:4) mortar including reinforcing with  

25mm wide hoop iron every alternate course 

 

200mm thick walling 

200mm thick gable walling 

Approved hessian based damp proof course 

 

200mm wide hessian based bituminous felt damp proofing course 

laid and bedded on cement sand (1:4) mortar with 150mm laps 

 

Labour & Sundries 

 

Extra over for finishing one side with struck and keyed joints 

horizontally and flush vertical joints as per architects details 

 

Pre-cast Concrete Works:- 

 

Coping 370 x 50 mm once sunk, weathered and throated, to 

approval 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for External Walling to Summary 
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A 

B 

 

 

C 

 

 

D 

 

ELEMENT NO. 4 

INTERNAL WALLING 

Approved natural, fairfaced on both sides machine cut stone walling  

achieving a minimum stone strength of 7N/mm2 bedded and jointed  

in cement and sand (1:4) mortar including reinforcing with 25mm  

wide hoop iron every alternate course 

 

200mm thick walling 

150mm thick walling 

Approved hessian based damp proof course 

 

200 mm Wide Hessian based bituminous felt damp proofing course 

laid and bedded on cement sand (1:4) mortar 

 

150mm ditto 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for Internal Walling to Summary 
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ELEMENT NO. 5 

 

ROOF CONSTRUCTION AND COVERING (PROVISIONAL) 

 

 

Structural Timber as Described 

All timber to be in Sawn cypress grade II, pressure impregnated and  

well seasoned. The contractor to allow in his rates for proper joints,  

mild plates and bolt connections; including timber cleats, scarfed  

joints and hoop irons as may be deemed necessary and to structural  

engineer's approval; including hoisting average 4,350mm high above 
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69 
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M1 
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M1 

M1 

M1 
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ground level 

The following in Timber roof Truss type T1  

150 x 50 mm rafters 

150 x 50 mm struts / ties 

150 x 50 mm king post 

150 x 50 mm ceiling joist 

The following in Timber roof Truss type T2 

150 x 50 mm rafters 

150 x 50 mm struts / ties 

150 x 50 mm king post 

150 x 50 mm ceiling joist 

Structural timber 

150 x 50mm purlins 

 

150 x 50mm Ridge piece 

 

100 x 50mm wall plate fixed with and including bolts fixed to ring 

beam (m/s) 

Sheet covering 

 

Approved prepainted corrugated GCI roofing sheets gauge 28 (or  

other equal and approved) laid on purlins (ms) fixed as per  

manufacturers instructions including all required accessories as  

ends, barrels, trims, and flashings 

 

Roof covering 

Ridge cap to match 

 

 

 

 

 
Carried to Collection 
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A 

 

 

B 

C 

 

 

 

 

 

 

 

 

 

 

 

 

D 

 

 

 

E 

 

Flat Roof Finishes 

 

Cement and sand screed (1:4) as described 

 

10mm (average) thick screed; sloping to receive water proofing 

material 

 

20mm (average) thick screed; sloping to receive interlocking tiles 

 

10mm (average) thick water proofed protective screed to APP 

surfaces 

 

Provide a written guarantee of ten (10) years to the employer  

(effective from the date of application) for all water proofing  

works measured herein in these bills from an approved sub- 

contractor 

 

Attatatic poly-propylene (APP) roofing membrane with protective  

chippings as manufactured by Messrs Italbuild Imports Ltd. or other  

equal and approved laid in accordance with manufacturers printed  

instructions by an approved sub-contractor 

 

4mm Thick Membrane 

Concrete Tiles 

300 x 300 x12mm thick interlocking concrete tiles jointed and 

pointed in cement and sand mortar (1:4) and laid on prepared 

screed (m.s) 

 

 

Carried to Collection 

 

COLLECTION 

 

Carried from page TB/8 

 

 

From above 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for Roof Construction to Summary 
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ELEMENT NO. 6 

WINDOWS 

Burnt Clay Works:- 

 

Window cill size 200 x 25 mm once sunk, weathered and throated, 

finished fairface on exposed surfaces 

 

Supply and fix the following Windows to Architects approval  

Steel Casement Windows 

Supply, assemble and fix the following medium duty Z- section steel 
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SM 

  

casement framed windows comprising small panes in various sizes  

in openable and fixed lights, with and including mild steel framed  

burglar proofing comprising 16mm diameter round bars with 25 x  

4mm thick flat bars framing and vertical members, all primed before 

fixing, complete with 4mm thick obscure glass and all necessary 

approved ironmongery and fittings fixed to opening including fixing  

framing to concrete or masonry, making good disturbed surfaces and 

including two layers of 1 and 5mm mosquito gauze and painting in  

three coats of gloss oil paint all to architect's drawings and approval. 

 

 

Window overall size 1500 x 900mm high; W1 

Window overall size 3000 x 450mm high; W2 

PAINTING AND DECORATING 

Prepare and apply one under coat and two finishing coats of gloss  

oil paint to metal surfaces 

 

Internally on:- 

General surfaces 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for Windows to Summary 
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ELEMENT NO. 7 

DOORS 

Supply and fix the following Doors and accessories to Architects  

approval and details as shown in openings schedule  

 

Steel Doors 

 

Medium duty metal casement door overall size 1000 x 

2400mm high, comprising of 100 x 50mm thick framing; top 

panel overall size 1000 x 400mm high in equal panes of size 

230 x 230mm infilled with 4mm thick obscure glass and with 

25mm wide mild steel flat burglar proofing ; bottom panel 

overall size 1000 x 2000mm high infilled with 1.8mm thick 

parttened mild steel sheet on both sides to approval ; with and 

including double swing heavy duty bushes, 2 No. custom made 

steel tower bolts, 1 custom made steel door handle, 3 lever 

dead lock and padlock clasps, disabled indicator and release + 

bathroom Lock SS and all other necessary iron mongery and 

fittings; painted on both sides in three coats of gloss oil paint 

door type D1 all to architect's approval and details 

Ditto 900 x 2400mm high; door type D2 

Timber Doors 

Supply and fix 45mm thick (finished) semi - solid core flush 

door with mahogany veneer on both sides and 2mm thick 

hardwood lipping all round; overall size 900 x 2100mm high; 

door type D3 

 
Ironmongery 

 

Supply and fix the following ironmongery as per Union  

catalogue or other equal and approved; complete with  

matching screws to Architect's details and approval 

 

Stainless Steel (SS) Indicator bolt ditto 

 

4" x 3" x 3mm thick Antique Brass butt hinges 

 

Approved dome shaped rubber door stop rawl bolted to floor 

 

 

 

 

 

 

 

 

 
Carried to Collection 
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A 

B 

C 

D 

E 

F 

 

 

 

 
H 

I 

J 

 

 

 

 

 

K 

L 

 

 

 

 

 

M 

 

N 

O 

 

Aluminium Male Symbol 100 x 150mm high (silver in color) 

Ditto Female Symbol 

Ditto Disabled Symbol 

 

150 x 75mm SS push plate 

150mm D SS pull handle 

1500 x 200mm high SS kickplate 

 
FRAMES AND FINISHINGS 

 

Wrot Mahogany 

 

150 x 50mm frame with three labours, plugged 

50 x 20mm rounded architrave with two labours 

20mm diameter quadrant beading ditto 

PAINTING AND DECORATING 

Prepare and apply one coat aluminium primer on back of wood  

before fixing 

 

Surfaces 200 - 300mm girth 

 

Surfaces not exceeding 100 mm girth 

 
Knot, prime, stop and apply three coats polyurethane clear lacquer to 

 

1 

 

1 

 

1 

 

8 

 

8 

 

8 
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41 

 

41 
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No 

No 

No 
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woodwork as described 

 

Internally on:- 

 

General surfaces n.e 100mm girth 

 

Surfaces 200 - 300mm girth 

General surfaces of doors 

 

 

 

 

 

 

 

 

 

 

 

 

 
Carried to Collection 
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COLLECTION 

 

Carried from page TB/11 

 

 

Carried from page TB/12 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for Doors to Summary 
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ELEMENT NO. 8 

 

EXTERNAL WALL FINISHES 

 

15 mm thick cement and sand (1:4) as described to:- 

Sides of concrete or stone block surfaces 

Ditto to window and door reveals not exceeding 100 mm girth 

15mm thick cement sand (1:4) in: 

Backing to receive ceramic wall tiles (measured seperately) 

 

300 x 200 x 4 mm approved ceramic wall tiles on plaster backing  

(m.s) with appropriate tile adhesive; straight joints and pointing in  

matching waterproof grout; including pvc spacers and expansion  

joints as necessary as described in 

 

To walls; generally 

 

Prepare and apply one mist coat and three coats of prime grade high  

quality textured Acrylic emulsion( as 'Ruff n Tuff' by Crown Berger  

or equal and approved) paint internally: to be applied by qualified  

and manufacturer approved painters:  

 

1mm thick steel trowelled textured finish on render 

Ditto but not exceeding 100mm girth 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for External Wall Finishes to Summary 
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ELEMENT NO. 9 

 

INTERNAL WALL FINISHES 

 

15mm thick gauged lime plaster (1:2:9) as described to:- 

Sides of walls or concrete surfaces 

Door and window reveals not exceeding 100mm girth 

15mm thick cement sand (1:4) in: 

Backing to receive ceramic wall tiles (measured seperately) 

 

300 x 200 x 4 mm approved ceramic wall tiles on cement sand  

backing (m.s) with appropriate tile adhesive; straight joints and  

pointing in matching waterproof grout; including pvc spacers and  

expansion joints as necessary as described in 

 

To walls; generally 

 

PAINTING AND DECORATING 

 

Skim, touch up, prepare and apply one undercoat and three finishing  

coats of interior quality paint as Crown Solo Pure Satin emulsion or  

other equal and approved to: 

 

Plastered walls 

 

Door and window reveals not exceeding 100 mm girth 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total Internal Wall Finishes to Summary 

 

 

 

 

 

 

 

 

84 

 

89 

 

 

 

182 

 

 

 

 

 

 

 

182 

 

 

 

 

 

 

 

 

84 

 

89 

 

 

 

 

 

 

 

 

SM 

LM 

 

 

SM 

 

 

 

 

 

 

 

SM 

 

 

 

 

 

 

 

 

SM 

LM 

  

 



PROPOSED ABLUTION BLOCK AT THE ATHLETICS TRACK FOR THE UNIVERSITY OF EMBU 

Bill No. 2 - Main Works Q840 TB/16 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

 

 

A 

 

 

 

 

 

 

 

B 

C 

 

 

D 

 

 

 

 

 

 

E 

 

 

 

 

 

 

F 

 

 

 

G 

 

 

 

H 

I 

 

ELEMENT NO. 10 

FLOOR FINISHES 

Cement and sand (1:4) screed as described in:- 

 

30 mm Thick backing to receive ceramic floor tiles (m/s) 

 

Supply & fix approved non-slip ceramic floor tiles on screed  

backing (m.s) with appropriate tile adhesive; straight joints and 
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M2 

 

 

M2 

  

pointing in matching waterproof grout; including pvc spacers  

and expansion joints as necessary as described in:- 

 
400 x 400 x 10mm thick tiling to floors 

Ditto; 100 mm high skirting 

Terrazzo Pavings 

 

20mm Thick polished terrazzo paving to floors including 

plastic dividing strips; on and including 20mm thick cement 

sand screed 

 
Precast Concrete Paving Slabs 

 

600 x 600 x 50mm Thick precast concrete paving slabs on and 

including 100mm thick compacted fill jointed and pointed in cement 

sand 1:4 mortar 

 

Vanitytop Finishing 

 

10mm thick approved granitto or porcelain tiles bedded and jointed 

in cement mortar including running in matching grout laid on 

suspended slab 

 

Ditto but 100mm high fascia 

 

15mm thick gauged lime plaster (1:2:9) as described to:- 

Soffites of suspended worktop 

Prepare and apply one undercoat and two finishing coats of plastic 

emulsion paint to plastered soffits of suspended slab. 

 

 

 

 

 

 

 

 

 

 

 
Total For Floor Finishes to Summary 
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ELEMENT NO. 11 

CEILING FINISHES 

12mm thick chipboard ceiling nailed to and including 50 x 50mm 

treated sawn cypress timber brandering at 600mm centres both ways 

in symmetrical pattern with edges chamfered to form "V" joints 

 

 

Extra over ditto for trap door size 600 x 600 to approval 

Wrot Cypress 

75 mm moulded cypress cornice plugged and securely fixed to 

rafters, brandering and concrete surfaces. 

 

PAINTING AND DECORATING 

 

Prepare and apply three coats plastic emulsion paint to: 

Surfaces of chipboard ceiling 

Surfaces of wood 0 - 100mm girth 

 

15mm thick two coat gauged lime plaster to:- 

Horizontal soffits of suspended slab 

Skim, touch up, prepare and apply one undercoat and three finishing  

coats of interior quality paint as Crown Solo Pure Satin emulsion or  

other equal and approved to: 

 

Soffits of horizontal suspended slab 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for Ceiling Finishes to Summary 
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ii) 

iii) 

iv) 

B 

 

i) 

 

ii) 

iii) 

iv) 

 

 

i) 

 

ii) 

iii) 

iv) 

v) 

 

vi) 

vii) 

 

ELEMENT NO. 12 

 

MECHANICAL/PLUMBING AND COLD WATER  

INSTALLATIONS 

 

Price of pipework to include the cost of couplings, connectors,  

fixing brackets, holderbats, plugs and jointing to fittings etc.,  

together with marking of pipe routes on walls and Floors for  

wall chasing and holes cutting all as required in the pipework  

installation. 

The following in PN 20PPRC conforming to the current  

European standards for PPR installations and to the Engineers  

approval. 

 

Pipes 

 

Ø 50mm 

Ø 40mm 

Ø 32mm 

Ø 25mm 

Extra over pipes 

Elbow/bend 

 

Ø 50mm 

Ø 40mm 

Ø 32mm 

Ø 25mm 

Tees 

Ø 50 mm 

Ø 50 x 40 mm 

Ø 40 mm 

Ø 25 mm 

Ø 40 x 25 mm 

Ø 32 mm 

Ø 50 x 32 mm 

 

 

 

 

 

 

 
Carried to Collection 
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vi) 
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ii) 

iii) 

iv) 

v) 

 

 

 

i) 

 
ii) 

iii) 

iv) 

v) 

 

vi) 

 

Reducers 

 

Ø 50 x 40 mm 

 

Ø 50 x 32 mm 

 

Ø 50 x 25 mm 

 

Ø 40 x 25 mm 

 

Ø 40 x 32 mm 

 

Ø 32 x 25 mm 

 

Brass work as Pegler original 

 

Ø 40mm gate valve 

Ø 32mm gate valve 

Ø 25mm gate valve 

Ø 25mm Ball valve 

Ø 15mm Bib hose tap 

Adaptors 

Ø 50mm male/female adaptors 

Ø 40mm male/female adaptors 

Ø 32mm male/female adaptors 

Ø 25mm male/female adaptors 

Ø 50mm male/female elbow adaptors 

Ø 25mm male/female elbow adaptors 

 

 

 

 

 

 

 

 

 

 

 
Carried to Collection 
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Reservoir 

 

Supply & install 1000 liters uPVC plastic tanks as Kentank 

complete with Ø 32mm inlet,Ø 50mm outlet interconnections,- 

complete installations 

 

Non-Return Valves installed at the tank area as pegler 

 

Ø 32mm diameter 

 

Dobby sinks 

 

Precast Terazzo Dobby sinks size 750 x 500mm comprising 

with 40mm P-Trap connections 

 

Cutting chases for pipes on wall 

 

Provisional sum  

 

Allow a provisional sum of KES. 500,000.00 for provision of 

a Biodigester complete with soak away pit 

 
SANITARY FITTINGS 

 

Supply, install test and commission the following sanitary  

fittings as specified or otherwise approved by the Engineer: 

 
WATER CLOSET (W.C.) SUITE 

 

Water Closet Suite complete with plastic seat and cover ,WC 

connector : as Duravit or equal and approved. 

 

Asian type water closet Suite wash down WC in viterous 

China complete with all fixing accessories; pan to be as 

hindustan or equal and approved 

 
FLUSH VALVE 

 

Quiet Concealed Closet Flush Valve Rough Brass, for either 

left or right hand supply.25mm LPS wheel handle Bak-Chek 

angle stop , adjustable tailpiece ,vacuum breaker ,elbow flush 

connection and spud coupling for 40mm concealed back spud, 

metal oscillating non hold open for wall 0-25 

mmthick.Exposed parts chrome plated. Valve to be as 'Docol' 

flush valve or equal and approved. 

 

 

 

 

 

 
Carried to Collection 
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TOILET PAPER DISPENSOR 

 

Jumbo Toilet Paper Dispensor Size 28 x 26.5 x 12cm made of 

good plastic material, transparent and staple structure. 

 
COUNTERTOP WASH HAND BASIN 

 

Wash hand basin with one tap hole, size 565 x 425 mm in 

white vitreous china complete with chrome plated bottle 

trap,15mm push tap as Docol or equal and approve As 

Twyfords/Duravit "ADVENT 540" or equal and approved. 

 
BOWL URINAL 

 

Bowl urinal comprising:- Urinal bowl, pair supports, 40mm 

diameter chrome plated bottle P -trap, 40mm diameter dome 

outlet, division, and division hangers as Twyfords/Duravit 

"CAMDEN" Or equal and approved. 

 
URINAL BOWL FLUSH VALVES 

 

25mm urinal bowl flush valve for the above urinal bowls 

complete with, back entry with integral vacuum breaker, non- 

hold-open features and non-return valve, inlet control stop and 

wall plate comprising flush valve, bent chrome plated flush 

pipe and rubber pipe connector. The flush valve to be push 

button type. The fittings shall be as Docol or equal and 

approved. 

 
Mirrors 

 

6mm thick polished glass, silver backed mirror with bevelled 

egdes, size 900 x 457mm plugged and screwed to wall with 10 

No. chrome plated capped screws and 5mm thick foam back 

rest 

 
DISABLED UNIT 

 

Disabled toilet suite comprising: WC with horizontal outlet, 

wash hand basin with no overflow and no chain waste fitting, 

5 No. Doc M support rails, Doc M hinged support rail, toilet 

roll holder, pair wall hanger, grid waste, Doc. M cistern and 

fittings, Doc. M seat ring, stainless steel seat hinges, No. 

1240WH P trap connector or equal and approved. 
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D 
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G 

H 
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SOAP DISPENSER 

 

MEDICLINICS DJ0O30 liquid soap dispenser in 0.8mm steel 

with white epoxy finish, size 116mm x 117mm x 206mm with 

the following features: Anti-dripping and anti-corrosion valve, 

3mm thick thermoplatic container, capacity 1-1.2ml quantity 

dispenser per pulsation, suitable for all soaps except surgical. 

Or equal and approved. 

 
 DRAINAGE 

 

Supply, install test and commission drainage works as heavy duty  

upvc pipes and fitting to the approval by the Engineer: 

 

100mm pipe 

50mm pipe 

40mm pipe 

100mm inspection bends 

100mm tee 

100mm bends 

50mm tee 

50mm bends 

40mm inspection bends 

100mm full bora 

Cutting chases for drainage pipes on wall 

50mm Floor trap complete with grating cover 
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Gully traps 

 

Gully trap chamber size 250 x 250mm, approximately 400mm 

deep in 150mm block work with cement mortar joints, on 

150mm thick mass concrete slab, and plastered inside, for 

100mm trap and hopper. 40mm thick , 250 x 250mm p.c.c. 

cover to gully trap chamber and provided with 40mm 

ventilating hole. 

 

Manholes 

 

Manholes overall size 450 x 6000mm and depth not to exceed 

2000mm below finished floor or ground level. Wall thickness 

should be 150mm blockwork and it should have concrete base 

and rendered concrete benchinching 1:3:6 mix. The cover to be 

cast iron Grade "B" medium duty to BS 497 with double seal. 

 

100mm diameter Vent cowl 

 

 

 
Carried to Collection 

 

 

 

COLLECTION 

 

 

From Page TB/18 

 

 

From Page TB/19 

 

 

From Page TB/20 

 

 

From Page TB/21 

 

 

From Page TB/22 

 

 

From Above 

 

 

 

 

 

 

 

 

 

Total for Mechanical & Plumbing Installations to Summary 

 

 

 

 

 

 

2 

 

 

 

 

 

 

 

 

 

10 

 

 

 

3 

 

 

 

 

 

 

No 

 

 

 

 

 

 

 

 

 

No 

 

 

 

No 

  

 

 

 



PROPOSED ABLUTION BLOCK AT THE ATHLETICS TRACK FOR THE UNIVERSITY OF EMBU 

Bill No. 2 - Main Works Q840 TB/24 

 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

 

1 

1.1 

 

 

 

 

 

A 

 

 

B 

 

 

C 

 

2.00 

2.1 

 

 

 

 

D 

 

 

 

E 

F 

2.2 

G 

 

H 

I 

J 

 

2.3 

 

 

 

K 

 

ELEMENT NO. 13 

ELECTRICAL INSTALLATIONS 

SCHEDULE 1.0 

POWER SUPPLY 

 

 

Supply, install, test and commission the following items; 

 

16 mm2 3 C armoured cable as in east africa cable or equivalent 

from POWER TAP OFF POINT to the kenya power meter box 

 

100A SPN 4 way current consumer unit as in powermax or 

equivalent 

 

Earthing 

 

SCHEDULE 2 

LIGHTING CIRCUIT  

Supply, install, test and commission the following items; 

 

Light point wired using 3 x 1.5mm2 single cables as in east africa 

cable or equivalent in 20mm in diameter PVC HG conduit concealed 

in ceiling space 

 

One way one gang switch as in MK or equivalent 

Two way Two gang switch as in MK or equivalent 

TYPES OF LUMINAIRES 

Small ball lighting fitting complete with 5 watts LED bulb as ensave 

or equivalent 

 

2 Feet 9 watts complete fittings as ensave or equivalent 

4 Feet 18 watts complete fittings as ensave or equivalent 

4 Feet 18 watts water light complete fittings as ensave or equivalent 
 

 

POWER CIRCUIT 

 

Supply, install, test and commission the following items; 

 

Power point wired using 3 x 2.5mm2 single cables as in east africa 

cable or equivalent in 20mm in diameter PVC HG conduit concealed 

in wall 

 

Carried to Collection 

  

 

 

 

 

 

 

 

 

 

 

 

 

20 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

16 

 

 

 

1 

 

2 

 

 

 

8 

 

 

2 

 

4 

 

2 

 

 

 

 

 

 

 

4 
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No 

 

 

Item 

 

 

 

 

 

 

 

 

No 

 

 

 

No 

No 

 

 

No 

 

 

No 

No 

No 

 

 

 

 

 

No 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

A 

B 

C 

2.4 

D 

E 

13A twin switched socket outlet as in MK or equivalent 

2O amps DP switch as in MK or equivalent 

Hand drier 

 

PROTECTIVE DEVICES.  

 

10A SP MCB 

 

32A SP MCB 

 

 

 

Carried to Collection 

 

 

 

COLLECTION 

 

 

From Page TB/24 

 

 

From Above 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
Total for Electrical Installations to Summary 

2 

 

2 

 

2 

 

 

 

2 
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No 

No 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

 

 

 

 

1 

 

2 

 

3 

 

4 

 

5 

 

6 

 

7 

 

8 

 

9 

 

10 

 

11 

 

12 

 

13 

 

PROPOSED TOILET BLOCK  

SUMMARY 

SUBSTRUCTURE 

 

R.C. SUPERSTRUCTURE 

EXTERNAL WALLING 

INTERNAL WALLING 

ROOFING AND RAINWATER DISPOSAL 

WINDOWS 

DOORS 

 

EXTERNAL WALL FINISHES 

INTERNAL WALL FINISHES 

FLOOR FINISHES 

CEILING FINISHES 

 

PLUMBING & DRAINAGE INSTALLATIONS 

ELECTRICAL INSTALLATIONS 

 

 

 

 

 

TOTAL COST OF MAIN WORKS CARRIED TO MAIN 

SUMMARY 

 

 

 

From page 

TB/4 

TB/5 

TB/6 

TB/7 

TB/9 

TB/10 

TB/13 

TB/14 

TB/15 

TB/16 

TB/17 

TB/23 

TB/25 
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BILL NO DESCRIPTION PAGE NO. AMOUNT(KES.) 

  

PROPOSED ABLUTION BLOCK 

  

 
MAIN SUMMARY 

  

 

1 

 

PREAMBLES 

 

Page 7 

 

 

2 

 

PRELIMINARY ITEMS 

 

PP/19 

 

 

3 

 

MAIN WORKS 

 

TB/26 

 

 
4 

 
CONTINGENCY SUM 

 
SUM 

 
250,000.00 

  

Sub total 

 

 

Add 0.03% Capacity Building Levy to subtotal above 

 

 

 

 

TOTAL TENDER COST FOR THE PROPOSED PROJECT 

CARRIED TO FORM OF TENDER 
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